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GOVERNMENT OF GUJARAT 

Gujarat State Project Management Unit, Gujarat Ecology Commission, 

Block No. 18, 1st Floor, Udyog Bhavan, 

Gandhinagar 
 

INTEGRATED COASTAL ZONE MANAGEMENT PROJECT 

 

NATIONAL COMPETITIVE BIDDING . 

BID No: SPMU/ ICZMP/ NCB /02/2016-17 
 

Name of Work : SUPPLY, INSTALLATION, COMMISSIONING OF 

PNEUMATICALLY CONTROLLED STATE-OF-THE-

ART 16-SEATS SIMULATED THEATRICAL SHOW 

INTEGRATED WITH 4D SFX AT NEW 

INTERPRETATION CENTER, MARINE NATIONAL 

PARK, NARARA, JAMNAGAR 

 

Period of Sale of Bidding Document : From :10/03/2017 to 10/04/2017 

Last Date and Time for receipt of Bids : Date: 11/04/2017 - Time up to 1200 Hrs 

Time and date of opening of bids : Date: 11/04/2017 Time : 1230 Hrs. 

Place of Opening of Bids : Office of the Project Director, 

Gujarat State Project Management Unit,  

Gujarat Ecology Commission,  

Block No. 18, 1
st

 Floor, Udyog Bhavan, 

Gandhinagar 

Officer Inviting Bids : Additional Project Director, 

Gujarat State Project Management Unit,  

Gujarat Ecology Commission,  

Block No. 18, 1
st
 Floor, Udyog Bhavan, 

Gandhinagar 
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INTEGRATED COASTAL ZONE MANAGEMENT PROJECT  

State Project Management Unit 

Gujarat Ecology Commission 

Udyog Bhavan, Block No. 18, 1
st
 Floor, Gandhinagar ï 382 010, Gujarat 

BID No. SPMU /ICZMP/ NCB /02/2016-17 
National Competitive Bidding (NCB) 

1. The Government of India has received a credit from the International Development Association towards 

the cost of 222 million US dollars equivalent towards implementing the Integrated Coastal Zone 

Management Project (ICZMP) and intends to apply a part of the funds to cover eligible payments under 

the contracts for construction of works as detailed below. Bidding is open to all bidders from eligible 

source countries as defined in the IBRD Guidelines for Procurement.  Bidders having experience of 

execution of similar type of work can participate. Bidders are advised to note the minimum 

qualification criteria specified in Clause 4 of the Instructions to Bidders in the bid documents to 

qualify for consideration for the award of the contract. 

2. The Additional Project Director, State Project Management Unit, Gujarat Ecology Commission for and 

on behalf of Chief Conservator of Forests, Marine National Park, Jamnagar now invites Single 

Stage Single Envelope sealed and super scribed bids for below mentioned work..  The bidders may 

submit bids for the following work as per Instructions to Bidders. 

Name of the 

Work  

Estimated cost put 

to bid in INR 

Bid Security Cost of Bid 

Document 

Period of 

completion 

SUPPLY, 

INSTALLATION, 

COMMISSIONIN

G OF 

PNEUMATICALLY 

CONTROLLED 

STATE-OF-THE-

ART 16-SEATS 

SIMULATED 

THEATRICAL 

SHOW 

INTEGRATED 

WITH 4D SFX AT 

NEW 

INTERPRETATION 

CENTER, MARINE 

NATIONAL PARK, 

NARARA, 

JAMNAGAR 

 

Rs .50,00,000/- Rs.50,000/- 

 

Rs.2500/- 

 
4 Months 

 

1. Interested eligible bidders may obtain further information from and inspect bidding documents 

at the office of the Additional Project Director, State Project Management Unit (SPMU), 

Gujarat Ecology Commission, Udyog Bhavan, Block No 18, 1
st
 Floor, Gandhinagar ï 382 010, 

Gujarat, India. Phone No. 079-23257656, Fax No. 079-23257657, Email: mail@geciczmp.com 

from 10/03/2017 to 10/04/2017 .The interested bidders may also contact  Chief Conservator 

of Forests , Marine National Park, Jamnagar for any clarification or information  
2. A complete set of Bid documents may be purchased by the interested bidders on 

submission of a written application at the above address from 10/03/2017 to 10/04/2017  

and upon payment of nonrefundable fee of Rs. 2500/- for the bid in the form of a 

demand draft from a scheduled bank payable to the Additional Project Director, 

State Project Management Unit, Gujarat Ecology Commission payable at 

Gandhinagar, Gujarat. Bidding documents requested by mail will be dispatched by 

mailto:mail@geciczmp.com
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registered/speed post on payment of an extra amount of  Rs. 1000/-. The Additional 

Project Director, SPMU will not be held responsible for the postal delay if any, in the 

delivery of the documents or non-receipt of the same.  
 

3. Bidding will be conducted through the Single Stage Single Envelope, National Competitive 

Bidding Procedure specified in the World Bank Guidelines for procurement under IBRD Loans 

and IDA Credits.  
 

4. Bids must be accompanied by bid security of the amount specified for the work in the table as 

above, drawn in favour of Additional Project Director, State Project Management Unit, 

Gujarat Ecology Commission. Bid security will have to be in any one of the forms as 

specified in the bidding document and shall have to be valid for 45 days beyond the validity of 

the bid. 
 

5. Bids must be delivered to Additional Project Director, State Project Management Unit, 

Gujarat Ecology Commission, Udyog Bhavan, Block No. 18, 1st Floor, Gandhinagar, 

Gujarat, India  on or before 12:00 hours on 11/04/2017 and will be opened on the same day at 

12:30 hours, in the presence of the bidders who wish to attend.  If the office happens to be 

closed on the date of receipt of the bids as specified, the bids will be received and opened on 

the next working day at the same time and venue. 
 

6. Other details can be seen in the bidding documents. 
 

 

Add. Project Director 

SPMU-ICZM Project  

Gujarat Ecology Commission 

Gandhinagar 
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The Project Director, Gujarat State Project Management Unit, ICZM Project. 

SUPPLY, INSTALLATION, COMMISSIONING OF PNEUMATICALLY CONTROLLED 

STATE-OF-THE-ART 16-SEATS SIMULATED THEATRICAL SHOW INTEGRATED WITH 4D 

SFX AT NEW INTERPRETATION CENTER, MARINE NATIONAL PARK, NARARA, 

JAMNAGAR 

NATIONAL COMPETITIVE BIDDING. 

Bid NO SPMU/ ICZMP/ NCB/02/2016-17 

Name of Work : SUPPLY, INSTALLATION, COMMISSIONING OF 

PNEUMATICALLY CONTROLLED STATE-OF-THE-

ART 16-SEATS SIMULATED THEATRICAL SHOW 

INTEGRATED WITH 4D SFX AT NEW 

INTERPRETATION CENTER, MARINE NATIONAL 

PARK, NARARA, JAMNAGAR 

 

Bidding Document Available : From 10/03/2017 to 10/04/2017 from the Office of 

The Additional Project Director,  

Gujarat State Project Management Unit,  

ICZM Project 

Gujarat Ecology Commission, 

Block No. 18, 1
st

 Floor, Udyog Bhavan, 

Gandhinagar 

Last Date and Time for receipt of Bids : Date 11/04/2017 up to 12.00 Hrs.  

Mode of Submission Bid  : By Registered Post / Speed Post/ by Person 

Addressed to 

The Additional Project Director,  

Gujarat State Project Management Unit,  

ICZM Project 

Gujarat Ecology Commission, 

Block No. 18, 1
st

 Floor, Udyog Bhavan, 

Gandhinagar 

Time and date of bid opening : Date: 11/04/2017 at 12 30 Hrs.  

Place of Bid Opening  : The Project Director,  

Gujarat State Project Management Unit,  

ICZM Project 

Gujarat Ecology Commission, 

Block No. 18, 1
st

 Floor, Udyog Bhavan, 

Gandhinagar 

Officer Inviting Bids : The Additional Project Director,  

Gujarat State Project Management Unit,  

ICZM Project 

Gujarat Ecology Commission, 

Block No. 18, 1
st
 Floor, Udyog Bhavan, 

Gandhinagar 
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SECTION 1: INSTRUCTIONS TO BIDDERS 

(ITB) 
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Sction 1:  Instructions to Bidders 

 

Table of Clauses 

 

A. General  E. Bid Opening and Evaluation 18 

1.  Scope of Bid 8 23. Bid Opening 18 

2.  Source of Funds 8 24. Process to be Confidential 18 

3.  Eligible Bidders 8 25. Clarification of Bids  18 

4.  Qualification of the Bidder 8 26.  Examination of Bids and 

Determination of 

Responsiveness 

18 

5.  One Bid per Bidder 12 27. Correction of Errors 19 

6.  Cost of Bidding 12 28. Deleted 19 

7.  Site Visit 12 29. Evaluation and Comparison of 

Bids 

19 

B. Bidding Documents 13    

8.  Content of Bidding Documents 13    

9.  Clarification of Bidding Documents 13 F. Award of Contract 20 

10.  Amendment of Bidding Documents 

 

13 31. Award Criteria 20 

C. Preparation of Bids 14 32. Employer's Right to Accept any 

Bid and to Reject any or all Bids 

20 

11.  Language of Bid 14 33. Notification of Award 20 

12.  Documents Comprising the Bid 14 34. Performance Security 20 

13.  Bid Prices 14 35. Advance Payment and Security 21 

14.  Currencies of Bid and Payment 14 36. Adjudicator 21 

15.  Bid Validity 15 37. Fraud and Corruption 21 

16.  Bid Security 15    

17.  Alternative Proposals by Bidders 15    

18.  Format and Signing of Bid  15    

      

D. Submission of Bids 17    

19. Sealing and Marking of Bids 17    

20. Deadline for Submission of Bids 17    

21. Late Bids 17    

22. Modification and Withdrawal of Bids 17    
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A. General 
 
1. Scope of Bid  
 
1.1 For and on behalf of The Project Director, ICZM Project, Gujarat State Project Management Unit 

(referred to as Employer in these documents) invites bids for the construction of works (as defined 
in these documents and referred to as "the works") detailed in the table given in IFB.  The bidders 
may submit bids for any or all of the works detailed in the table given in IFB. 
 
The construction work of building of Narara Interpretaion centre is completed . 
 

For SUPPLY, INSTALLATION, COMMISSIONING OF PNEUMATICALLY CONTROLLED 

STATE-OF-THE-ART 16-SEATS SIMULATED THEATRICAL SHOW INTEGRATED WITH 4D SFX 

AT NEW INTERPRETATION CENTER, MARINE NATIONAL PARK, NARARA, JAMNAGAR 

this bid is invited. 

 

 
1.2 The successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data. 
 
2. Source of Funds  
 
2.1 The Government of India has received a credit from the International Development Association 

(hereinafter interchangeably called “The Bank”) towards the cost of 222 million US dollars 
equivalent towards implementing the Integrated Coastal Zone Management Project and intends 
to apply a part of the funds to cover eligible payments under the contract for the Works.  
Payments by the Bank will be made only at the request of the borrower and upon approval of the 
Bank in accordance with the Credit Agreement, and will be subject in all respects to the terms 
and conditions of that Agreement.  Except as the Bank may specifically otherwise agree, no party 
other than the borrower shall derive any rights from the Credit Agreement or have any rights to 
the credit proceeds. 

 
2.2 The loan agreement prohibits a withdrawal from the loan account for the purpose of any payment 

to persons or entities, or for any import of goods, if such payment or import, to the knowledge of 
the Bank, is prohibited by a decision of the United Nations Security Council, taken under Chapter 
VII of the Charter of the United Nations. 

 
3. Eligible Bidders  
 
3.1 This Invitation for Bid is open to all bidders from the eligible countries as defined under the IBRD 

Guidelines for Procurement.  Any materials, equipment, and services to be used in the 
performance of the Contract shall have their origin in the eligible source countries. 

 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that 

the Bidder is not associated, nor has been associated in the past, directly or indirectly, with the 
Consultant or any other entity that has prepared the design, specifications, and other documents 
for the Project or being proposed as Project Manager for the Contract. A firm that has been 
engaged by the Borrower to provide consulting services for the preparation or supervision of the 
works, and any of its affiliates, shall not be eligible to bid. 

 
3.3 Government-owned enterprises in the Employer’s country may only participate if they are legally 

and financially autonomous, operate under commercial law and are not a dependent agency of 
the Borrower or Sub-borrower. 

 
3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued 

by the Bank in accordance with sub-clause 37.1. 
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4. Qualification of the Bidder  
 
4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as 
necessary. 

 
4.2 In the event that Pre-qualification of potential bidders has been undertaken, only bids from 

prequalified bidders will be considered for award for Contract. These qualified bidders should 
submit with their bid any information updating their original prequalification applications or, 
alternatively, confirm in their bid that the originally submitted prequalification information remains 
essentially correct as of date of bid submission. The update or confirmation should be provided in 
Section 2. 

 
4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall include 

the following information and documents with their bids in Section 2: 
 

 (a) copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business;  written power of attorney of the signatory of the Bid to commit 
the Bidder; 

 
 (b) total monetary value of construction work performed for each of the last five years; 
 
 (c) experience in works of a similar nature and size for each of the last five years, and details of 

works under way or contractually committed;  and clients who may be contacted for further 
information on those contracts; 

 
 (d) major items of construction equipment proposed to carry out the Contract; 
 
 (e) qualifications and experience of key site management and technical personnel proposed for 

the Contract; 
 
 (f) reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor's reports for the past five years; 
 
 (g) evidence of adequacy of working capital for this contract (access to line (s) of credit and 

availability of other financial resources); 
 
 (h) authority to seek references from the Bidder's bankers;  
 
 (i) information regarding any litigation or arbitration resulting from contracts executed by the 

Bidder in the last five years or currently under execution.  The information shall include the 
names of the parties concerned, the disputed amount, cause of litigation, and matter in dispute; 

 
 (j) proposals for subcontracting components of the Works which in aggregate add to more than 

20 percent of the Bid Price (for each, the qualifications and experience of the identified sub-
contractor in the relevant field should be annexed; no vertical splitting of work for sub-contracting 
is acceptable); and 

 
 (k) The proposed methodology and program of construction including Environmental 

Management Plan backed with equipment, materials and manpower planning and deployment, 
duly supported with broad calculations and quality control / assurance procedures proposed to 
be adopted, justifying their capability of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones. 

 
  
4.4  Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements: 
 

[a] the bid shall include all the information listed in Sub-clause 4.3 above; 
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[b] the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 
legally binding on all partners;  

 
[c] one of the partners shall be nominated as being in charge, and this authorization shall 

be evidenced by submitting a power of attorney signed by legally authorized 
signatories of all the partners; 

 
[d] the partner in charge shall be authorized to incur liabilities and receive instructions for 

and on behalf of any and all partners of the joint venture and the entire execution of the 
contract, including payment, shall be done exclusively with the partner in charge; 

 
[e] all partners of the joint venture shall be liable jointly and severally for the execution of 

the contract in accordance with the contract terms, and a statement to this effect shall 
be included in the authorization mentioned under [c] above, as well as in the bid and in 
the Agreement [in case of a successful bid]; 

 
[f] The joint venture agreement should indicate precisely the role of all members of JV in 

respect of planning, design, construction equipment, key personnel, work execution, 
and financing of the project.  All members of JV should have active participation in 
execution during the currency of the contract. This should not be varied/modified 
subsequently without prior approval of the employer; 

 
[g] The joint venture agreement should be registered in Gandhinagar, Gujarat so as to be 

legally valid and binding on partners; and 
 
[h] a copy of the Joint Venture Agreement entered into by the partners shall be submitted 

with the bid.  Alternatively, a Letter of Intent to execute a joint Venture Agreement in 
the event of a successful bid shall be signed by all partners and submitted with the bid, 
together with a copy of the proposed Agreement. 

 
 
4.5 A. To qualify for award of the contract, each bidder in its name should have in the last 

five years  2011-12, 2012-13, 2013-14, 2014-15,2015-16. 
 

 (a): Achieved, in at least two financial years, a minimum annual financial turnover (in 
all class of  interior interpretation work, musiuem, Exhibition center, convention center, 

heritage complex  or  similar works) of Rs. 100 lacs. 
 (b): Satisfactorily completed, as a prime contractor, (or as subcontractor duly certified 

by the employer/main contractor) at least one similar type of work value not less than 

Rs 45.00 lac  

 
(c)      Executed, the following minimum quantities of work in last five year.: 

 
 

Sl. 
Nos. 

Pre-qualification Criterion Minimum 
Number of item  

executed 

1 5D simulated theatrical show integrated with some or all of the 
special effects of similar work. This must be supported  through 
work order copies along with competition certificates. 

Two Nos. 

2 One of the above work must be in satisfactory running condition 
for the last 2 (Two) years along with the proof of the same.  

One No. 

 
Note- (@2015-2016 price level.  Financial turnover and cost of completed works of previous 
years shall be given weightage of 5% per year based on rupee value to bring them to 2015-16 
price level.  

4.5 B. Each bidder should further demonstrate: 
 
(a)    Deleted  
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(b) Deleted  
 

(c) Liquid assets and/or availability of credit facilities of not less than Rs 20.00 lacs in the    
format given in Section 2. 

            (Credit lines/ letter of credit/ certificates from Banks for meeting the funds requirement   
etc.)   

 
 

4.6. To qualify for this work for which bid is invited in the IFB, the bidder must demonstrate 
having experience and resources sufficient to meet the aggregate of the qualifying criteria. In 
case of specific experience under Sub-clause 4.5 A (b), to qualify, the bidder should have 
Satisfactorily completed, as a prime contractor, (or as subcontractor duly certified by the 
employer/main contractor) at least two similar works of 5D simulated theatrical show 
integrated with some or all of the special effects mentioned in the specification.  

   
4.7 The figures for each of the partners of a joint venture shall be added together to determine the 

Bidder’s compliance with the minimum qualifying criteria of Sub-clause 4.5.  However, for a 
joint venture to qualify, each of it’s partners must meet at least 50 percent of the minimum 
criteria set in Sub-clause 4.5 above and all the partners collectively must meet the criteria 
specified in Sub-clause 4.5 above in full.  Failure to comply with this requirement will result in 
rejection of the joint venture’s bid. In case of specific experience under sub-clause 4.5 A (b) 
one of the JV partners can be meet the requirement and it’s partners should meet minimum of 
50 % of the criteria set forth.   
                 
Sub-contractor’s experience and resources will not be taken into account in determining the 
Bidder’s compliance with the qualifying criteria, except to the extent stated in Clause 4.5 [A] 
above. 

              . 
 
4.8   Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the total bid value. The available bid capacity will be calculated as 
under: 

  
Assessed Available Bid capacity = (A*N*1.5 - B) 

 Where 
 A = Maximum value of similar type of  works executed in any one year during the 

last five years (updated to 2015-2016 price level) taking into account the completed as 
well as works in progress. 

 N = Number of years prescribed for completion of the works for which bids are 
invited. 

 B = Value, at 2015-2016 price level, of existing commitments and on-going works 
to be completed during the next 12 Months. 

 
Note: The statements showing the value of existing commitments and on-going works as well as the 
stipulated period of completion remaining for each of the works listed should be countersigned by the 
Engineer in charge, not below the rank of an Executive Engineer or equivalent.   
 
4.9 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have: 
 
 - made misleading or false representations in the forms, statements and attachments          

submitted in proof of the qualification requirements. 
 - Record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history, or financial failures etc... 
 - participated in the previous bidding for the same work and had quoted unreasonably 

high bid prices and could not furnish rational justification to the employer. 
5. One Bid per Bidder   
 
5.1 Each bidder shall submit only one bid either individually or as a partner in a Joint Venture.  A 

bidder who submits or participates in more than one Bid (other than as a subcontractor or in 
cases of alternatives that have been permitted or requested) will cause all the proposals with the 
Bidder’s participation to be disqualified.  
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6. Cost of Bidding  
 
6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible and liable for those costs. 
 
7. Site visit   
 
7.1 The construction work of building of  Narara Interpretaion centre is completed recently.   The 

Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site of 
Works and its surroundings and obtain all information that may be necessary for preparing the 
Bid and entering into a contract for construction of the Works.  The costs of visiting the Site shall 
be at the Bidder's own expense 

B.  Bidding Documents 
 
8.    Content of Bidding Documents  
 
8.1   The set of bidding documents comprises the documents listed in the table below and addenda 

issued in accordance with Clause 10: Invitation for Bids 
    Section 1 Instruction to Bidders 
     2 Forms of Bid and Qualification Information 
     3 Conditions of Contract 
     4 Contract Data 
     5 Specifications 
    6 Drawings 
    7 Forms of Securities 
     8 Bills of Quantities 
 
8.2 Of the three sets of the bidding documents supplied, two sets should be completed and 

returned with the bid. 
 
9. Clarification of Bidding Documents 
 
9.1 A prospective bidder requiring any clarification of the bidding document may notify the 

Employer in writing or by cable (hereinafter "cable" includes telex and facsimile) at the 
Employer's address indicated in the invitation to bid.  The Employer will respond to any request 
for clarification which he received earlier than 15 days prior to the deadline for submission of 
bids.  Copies of the Employer's response will be forwarded to all purchasers of the bidding 
documents, including a description of the enquiry but without identifying its source. 

 

9.2 Pre-bid meeting Deleted  
 

 
10. Amendment of Bidding Documents  
 
10.1 Before the deadline for submission of bid, the Employer may modify the bidding document by 

issuing addenda/corrigendum 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated 

in writing to all the purchasers of the bidding documents.  Prospective bidders shall 
acknowledge receipt of each addendum in writing to the Employer and submit it with bid along 
with prebid minutes. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer shall extend as necessary the deadline for submission of 
bids, in accordance with Sub-Clause 20.2 below. 
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C.  Preparation of Bids 
 
11. Language of the Bid 
 
11.1 All documents relating to the bid shall be in the English language. 
 
12. Documents comprising the Bid 
 
12.1 The bid submitted by the bidder shall comprise the following: 
 
 (a) The Bid (in the format indicated in Section 2). 
 (b) Bid Security; 
 (c) Priced Bill of Quantities; 
 (d) Qualification Information Form and Documents; 
 
 and any other materials required be completing and submitting by bidders in accordance with 

these instructions. The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be 
filled in without exception.  

 
12.2 Bidders bidding for this contract together with other contracts stated in the IFB to form a 

package will so indicate in the bid together with any discounts offered for the award of more 
than one contract. 

 
13. Bid Prices 
 
13.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced 

Bill Quantities submitted by the Bidder. 
 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) for all 

items of the Works described in the Bill of Quantities along with total bid price (both in figures 
and words).  Items for which no rate or price is entered by the bidder will not be paid for by the 
Employer when executed and shall be deemed covered by the other rates and prices in the Bill 
of Quantities.  Corrections, if any, shall be made by crossing out, initialing, dating and rewriting. 

 
13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other 

cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 
 
Note: “Bidders may like to ascertain availability of excise/custom duty exemption benefits available in 

India to the contracts financed under World Bank credits.  They are solely responsible for 
obtaining such benefits which they have considered in their bid and in case of failure to receive 
such benefits for reasons whatsoever, the employer will not compensate the bidder 
(contractor).  Where the bidder has quoted taking into account such benefits, he must give all 
information required for issue of certificates in terms of such notifications as per form attached 
to the Qualification Information in the bid.  To the extent the employer determines the quantity 
indicated therein are reasonable keeping in view the bill of quantities, construction programme 
and methodology, the certificates will be issued within 60 [sixty] days of signing of contract and 
no subsequent changes will be permitted.  No certificate will be issued for items where no 
quantity/capacity of equipment is indicated in the statement.  The bids which do not conform to 
the above provisions will be treated as non responsive and rejected.  Any delay in procurement 
of the construction equipment /machinery/goods as a result of the above shall not be a cause 
for granting any extension of time.” 

 
14. Currencies of Bid and Payment 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
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15. Bid Validity 
15.1 Bids shall remain valid for a period not less than 90 days after the deadline date for bid 

submission specified in Clause 20.  A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period.  The 
request and the bidders' responses shall be made in writing or by cable.  A bidder may refuse 
the request without forfeiting his bid security.  A bidder agreeing to the request will not be 
required or permitted to modify his bid, but will be required to extend the validity of his bid 
security for a period of the extension, and in compliance with Clause 16 in all respects. 

 
16. Bid Security 
 
16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 

of the table of IFB for this particular work.  This bid security shall be in favour of 
            Additional Project Director, State Project Management Unit, Gujarat Ecology 

Commission and may be in one of the following forms: 
 
 - a bank guarantee issued by a nationalized / scheduled bank located in India in the form 

given in Section 8; or 
 
 - Certified cheque, Bank draft or Letter of Credit in favour of Additional Project Director, 

State Project Management Unit, Gujarat Ecology Commission payable at Gandhinagar.  
 -  
16.2 Bank guarantees issued as surety for the bid shall be valid for 45 days beyond the validity of 

the bid. 
 
16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-

Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.  
              The bid security of a joint venture as “bidder” all joint venture partners and list them in 

the following manner  : a joint venture consisting of ‘__________’, ‘___________; and 
‘________________’  

 
16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid 

validity period specified in Sub-Clause 15.1. 
 
16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security. 
 
16.6 The Bid Security may be forfeited 
 
 (a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 
 (b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 
 (c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 
 
  (i) sign the Agreement; or 
  (ii) furnish the required  Performance Security. 
 
 
17. Alternative Proposals by Bidders 
 
17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the basic technical design as indicated in the drawing and specifications.  Alternatives 
will not be considered. 

 
18. Format and Signing of Bid 
 
18.1 The Bidder shall prepare one original and one copy of the documents comprising the bid as 

described in Clause 12 of these Instructions to Bidders, bound with the volume containing the 
Form of Bid, and clearly marked "ORIGINAL" and "COPY" as appropriate.  In the event of 
discrepancy between them, the original shall prevail. 
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18.2 The original and copy of the Bid shall be typed or written in indelible ink and shall be signed by 

a person or persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clauses 
4.3. All pages of the bid where entries or amendments have been made shall be initialed by the 
person or persons signing the bid. 

 
18.3 The Bid shall contain no alterations or additions, except those to comply with instructions 

issued by the Employer, or as necessary to correct errors made by the bidder, in which case 
such corrections shall be initialed by the person or persons signing the bid. 

 
18.4 The Bidder shall furnish information as described in the Form of Bid on commissions or 

gratuities, if any, paid or to be paid to agents relating to this Bid, and to contract execution if the 
Bidder is awarded the contract. 
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D.  Submission of Bids 
 
19. Sealing and Marking of Bids 
 
19.1 The Bidder shall seal the original and copy of the Bid in separate envelopes, duly marking the 

envelopes as "ORIGINAL" and "COPY".  These envelopes (called as inner envelopes) shall 
then be put inside one outer envelope. 

19.2 The inner and outer envelopes shall 
 

(a) be addressed to the Employer at the following address: 
 

  Additional Project Director,  
                       State Project Management Unit,  
                       Gujarat Ecology Commission,  
                       Udyog Bhavan, Block No. 18, 1

st
 Floor,  

                       Gandhinagar, Gujarat, India, and 
 

 (b) bear the following identification: 
 

  - BID FOR........  
SUPPLY, INSTALLATION, COMMISSIONING OF PNEUMATICALLY CONTROLLED STATE-OF-

THE-ART 16-SEATS SIMULATED THEATRICAL SHOW INTEGRATED WITH 4D SFX AT NEW 

INTERPRETATION CENTER, MARINE NATIONAL PARK, NARARA, JAMNAGAR 

............................................ [Name of contract] 
  - Bid Reference No................................... [Insert number] 
  - DO NOT OPEN BEFORE..............11/04/2017 12.30 hrs...... [Time and date for 

bid opening, per    Clause 23] 
 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate 
the name and address of the bidder to enable the bid to be returned unopened in case it is 
declared late, pursuant to Clause 21. 

 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the bid. 

 

20. Deadline for Submission of the Bids 
 

20.1 Bids must be received by the Employer at the address specified above no later than 12:00 pm 
of  In the event of the specified date for the submission of bids declared a holiday for the 
Employer, the Bids will be received upto the appointed time on the next working day. 

 

20.2 The Employer may extend the deadline for submission of bid by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 

21. Late Bids 
 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned 
unopened to the bidder. 

 

22. Modification and Withdrawal of Bids 
 

22.1 Bidders may modify or withdraw their bids by giving notice in writing before the deadline 
prescribed in Clause 20. 

 

22.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, and 
delivered in accordance with Clause 18 & 19, with the outer and inner envelopes additionally 
marked "MODIFICATION" or "WITHDRAWAL", as appropriate. 

 

22.3 No bid may be modified after the deadline for submission of Bids. 
 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 

 

22.5 Bidders may offer discounts to, or modify the prices of their Bids only by submitting Bid 
modifications in accordance with this clause, or included in the original Bid submission. 
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 E.  Bid Opening and Evaluation 
23. Bid Opening 
 
23.1 The Employer will open all the Bids received (except those received late), including 

modifications made pursuant to Clause 22, in the presence of the Bidders or their 
representatives who choose to attend at 12:30 hours on the date and the place specified in 
Clause 20. In the event of the specified date of Bid opening being declared a holiday for the 
Employer, the Bids will be opened at the appointed time and location on the next working day. 

 
23.2 Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for which an 

acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be 
opened.  Subsequently all envelopes marked “Modification” shall be opened and the 
submissions therein read out in appropriate detail. 

 
23.3 The Bidders' names, the Bid prices, the total amount of Bid and of any alternative Bid (if 

alternatives have been requested or permitted), any discounts, Bid modifications and 
withdrawals, the presence or absence of Bid security, and such other details as the Employer 
may consider appropriate, will be announced by the Employer at the opening.  No bid shall be 
rejected at bid opening except for the late bids pursuant to Clause 21.  Bid [and modifications] 
sent pursuant to Clause 22 that are not opened and read out at bid opening will not be 
considered for further evaluation regardless of the circumstances.  Late and withdrawn bids will 
be returned un-opened to bidders. 

 
23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed to 

those present in accordance with Sub-Clause 23.3. 
 
24. Process to Be Confidential 
 
24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder has 
been announced. Any effort by a Bidder to influence the Employer's processing of Bids or 
award decisions may result in the rejection of his Bid. 

 
25. Clarification of Bids 
 
25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of the unit rates. 
The request for clarification and the response shall be in writing or by cable, but no change in 
the price or substance of the Bid shall be sought, offered, or permitted except as required to 
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the 
Bids in accordance with Clause 27. 

 
25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to its 

bid from the time of the bid opening to the time the contract is awarded.  If the Bidder wishes to 
bring additional information to the notice of the Employer, it should do so in writing. 

 
25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidders’ bid. 
 
26. Examination of Bids and Determination of Responsiveness 
 
26.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid (a) 

meets the eligibility criteria defined in Clause 3; (b) has been properly signed; (c) is 
accompanied by the required securities and; (d) is substantially responsive to the requirements 
of the Bidding documents. 

 
26.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the Bidding 
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documents, the Employer's rights or the Bidder's obligations under the Contract; or (c) whose 
rectification would affect unfairly the competitive position of other Bidders presenting 
substantially responsive Bids. 

 
26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming deviation 
or reservation. 

 
27. Correction of Errors 
 
27.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
  
 (a) where there is a discrepancy between the rates in figures and in words, the rate in 

words will govern; and 
 
 (b) where there is a discrepancy between the unit and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
 
27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the Bidder, shall be 
considered as binding upon the Bidder. If the Bidder does not accept the corrected amount the 
Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause 16.6 
(b). 

 
28. Deleted 
 
29. Evaluation and Comparison of Bids 
 
29.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause 26. 
 
29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 

adjusting the Bid Price as follows: 
 
 (a) making any correction for errors pursuant to Clause 27; or 
 
 (b) making an appropriate adjustments for any other acceptable variations, deviations; and 
 
 (c) making appropriate adjustments to reflect discounts or other price modifications offered 

in accordance with Sub Clause 22.5. 
 
29.3 The Employer reserves the right to accept or reject any variation, deviation, or alternative offer. 

Variations, deviations, and alternative offers and other factors which are in excess of the 
requirements of the Bidding documents or otherwise result in unsolicited benefits for the 
Employer shall not be taken into account in Bid evaluation. 

 
29.4 The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of 

Contract, during the period of implementation of the Contract, will not be taken into account in 
Bid evaluation. 

 
29.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate 

of the cost of work to be performed under the contract, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices with the construction methods and schedule proposed.  
After evaluation of the price analyses, the Employer may require that the amount of the 
performance security set forth in Clause 34 be increased at the expense of the successful 
Bidder to a level sufficient to protect the Employer against financial loss in the event of default 
of the successful Bidder under the Contract. 
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 F.  Award of Contract 
 
 
31. Award Criteria 
 
31.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the Bidding documents and who has offered the 
lowest evaluated Bid Price, provided that such Bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause 3, and (b) qualified in accordance with the provisions 
of Clause 4. 

 
31.2 If, pursuant to Clause 12.2 this contract is being let along with other contracts, the lowest 

evaluated Bid Price will be determined when evaluating this contract in conjunction with other 
contracts to be awarded concurrently, taking into account any discounts offered by the bidders 
for the award of more than one contract. 

 
32. Employer's Right to accept any Bid and to reject any or all Bids 
 
32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to 

cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 
inform the affected Bidder or Bidders of the grounds for the Employer's action. 

 
33. Notification of Award and Signing of Agreement 
 
33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 
letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state the 
sum that the Employer will pay the Contractor in consideration of the execution, completion, and 
maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the "Contract Price"). 

 
33.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing 

of a performance security in accordance with the provisions of Clause 34. 
 
33.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder. It 

will be signed by the Employer and kept ready for signature of the successful bidder in the office of 
employer within 21 days following the notification of award along with the Letter of Acceptance. 
Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver it to the 
Employer.  

 
33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful. 
 
34. Performance Security 
 
34.1 Within 10 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 

Employer a Performance Security in any of the forms given below for an amount equivalent to 5% 
of the Contract price plus additional security for unbalanced Bids in accordance with Clause 
29.5 of ITB and Clause 52 of Conditions of Contract: 

 
 - a bank guarantee in the form given in Section 8; or 
 
 - Certified cheque/Bank draft, in favour of The Chief Conservator of Forest, Marin National 

Park and Sanctuary, Jamnagar payable at Jamnagar 
 
34.2 If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, it 

shall be issued either (a) at the Bidder's option, by a Nationalized/Scheduled Indian bank or (b) by 
a foreign bank located in India and acceptable to the Employer or (c) by a foreign bank through a 
correspondent Bank in India [scheduled or nationalized]. The performance security of a Joint 
Venture shall be in the name of the joint venture. 
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34.3 Failure of the successful bidder to comply with the requirements of sub-clause 34.1 shall constitute 

a breach of contract, cause for annulment of the award, forfeiture of the bid security and any such 
other remedy the Employer may take under the contract, and the Employer may resort to awarding 
the contract to the next ranked bidder. 

 
35 Advance Payment and Security 
 
35.1 The Employer will provide an Advance Payment on the Contract Price as stipulated in the 

Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 
 
36. Adjudicator 
  
36.1 The Employer proposes that Mr. S V Ahauja be appointed as Adjudicator under the Contract, at a 

daily fee of Rs.7000/ plus reimbursable expenses. If the Bidder disagrees with this proposal, the 
Bidder should so state in the Bid. If in the Letter of Acceptance, the Employer has not agreed on 
the appointment of the Adjudicator, the Adjudicator shall be appointed by The Chairman, The 
Institution of Engineers (India), Gujarat Chapter, Gandhinagar at the request of either party. 

37. Fraud and Corruption: 
 

37.1 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), as 
well as bidders, suppliers, and contractors and their agents (whether declared or not), 
personnel, subcontractors, sub-consultants, service providers or suppliers, under Bank-
financed contracts, observe the highest standard of ethics during the procurement and 
execution of such contracts. 

1
 In pursuance of this policy, the Bank:

 
(a) defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice”
2
 is the offering, giving, receiving or soliciting, directly or indirectly, 

of anything of value to influence improperly the actions of another party; 

(ii) “fraudulent practice”
3
 is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation; 

(iii) “collusive practice”
4
 is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 
another party; 

(iv) “coercive practice”
5
 is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 
the actions of a party; 

(v) “obstructive practice” is 

                                                      
1
  In this context, any action taken by a bidder, supplier, contractor, or any of 

its personnel, or its agents, or its sub - consultants, sub - contractors, service 

providers, suppliers and/or their employees   to influence the procurement 

process or c ontract execution for undue advantage is improper .  
2
   For the purpose of these Guidelines, ñanother partyò refers to a public official 

acting in relation to the procurement process or contract execution]. In this 

context, ñpublic officialò includes World Bank staff and employees of other 

organizations taking or reviewing procurement decisions.  
3
  For the purpose of these Guidelines, ñpartyò refers to a public official; the 

terms ñbenefitò and ñobligationò relate to the procurement process or contract 

execu tion; and the ñact or omissionò is intended to influence the procurement 

process or contract execution.  
4
  For the purpose of these Guidelines, ñpartiesò refers to participants in the 

procurement process (including public officials) attempting to establish  bid 

prices at artificial, non competitive levels.  
5  For the purpose of these Guidelines, ñpartyò refers to a participant in the 

procurement process or contract execution.  
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(aa)  deliberately destroying, falsifying, altering or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially 
impede a Bank investigation into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and/or threatening, harassing or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the investigation or 
from pursuing the investigation, or 

(bb)  acts intended to materially impede the exercise of the Bank’s inspection and audit 
rights provided for under par. 1.14 (e) below. 

(b) will reject a proposal for award if it determines that the bidder recommended for award has, 
directly or through an agent, engaged in corrupt, fraudulent, collusive, coercive or obstructive 
practices in competing for the contract in question; 

(c) will cancel the portion of the loan allocated to a contract if it determines at any time that 
representatives of the Borrower or of a beneficiary of the loan engaged in corrupt, fraudulent, 
collusive, or coercive practices during the procurement or the execution of that contract, without 
the Borrower having taken timely and appropriate action satisfactory to the Bank to address such 
practices when they occur; 

(d) will sanction a firm or individual, at any time, in accordance with prevailing Bank’s sanctions 
procedures,

a 
including by publicly declaring such firm or individual ineligible, either indefinitely or 

for a stated period of time: (i) to be awarded a Bank-financed contract; and (ii) to be a nominated
b
 

sub-contractor, consultant, manufacturer or supplier, or service provider of an otherwise eligible 
firm being awarded a Bank-financed contract;  

(e) will have the right to require that a provision be included in bidding documents and in contracts 
financed by a Bank loan, requiring bidders, suppliers and contractors to permit the Bank to 
inspect their accounts and records and other documents relating to the bid submission and 
contract performance and to have them audited by auditors appointed by the Bank. 

 

37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 23.2 and 59.2 (h) of 
the Conditions of Contract. 

                                                      
a A firm or an individual may be declared ineligible to be awarded a Bank -

financed contract upon completion of the Bankôs sanctions proceedings as 

per its sanctions procedures, including inter alia: (i) temporary 

suspension or early temporary suspension in connection with an ongoing 

sanctions proceeding; (ii) cross - debarment as agreed wi th other 

International Financial Institutions, including Multilateral Development 

Banks; and (iii) the World Bank Group corporate administrative 

procurement sanctions procedures for fraud and corruption.  
b A nominated sub - contractor, consultant, manufactur er or supplier, or 

service provider (different names are used depending on the particular 

bidding document) is one which has: (i) either been included by the 

bidder in its pre - qualification application or bid because it brings 

specific and critical experie nce and know - how that allow the bidder to 

meet the qualification requirements for the particular bid; or (ii) 

appointed by the Borrower.  
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SECTION 2:  FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF 

ACCEPTANCE 

   Table of Forms: 

 

- AFFIDAVITE 

 

- CONTRACTOR’S BID 

    

- QUALIFICATION INFORMATION 

 

- LETTER OF ACCEPTANCE 

 

- NOTICE TO PROCEED WITH THE WORK 

 

- AGREEMENT FORM 
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AFFIDAVIT 
 
 

1.  I, the undersigned, do hereby certify that all the statements made in the required attachments are 

true and correct. 

 

2.   The  undersigned  also  hereby  certifies  that  neither  our  firm  M/S. 
---------------------------------------- have abandoned any work -------------------------------                                         
in india nor any contract awarded to us for such works have been rescinded, during last five 
years prior to the date of this bid. 

 

3.   The   undersigned   hereby   authorize(s)   and   request(s)   any   bank,   person,   firm   or 
corporation to furnish pertinent information deemed necessary and requested by the Department 
to verify this statement or regarding my (our) compelence and general reputation. 

 
 
 

4.  The undersigned understand and agrees that further qualifying information may be requested, and 
agrees to furnish any furnish any such information at the request of the Department/Project 
implementing agency 

 
 
 

Signed by an Authorized Officer of the Firm) 
 
 
 

Title of Officer 
 
 
 

Name of Firm 
 
 
 

Date 
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Contractor's Bid 

 

Description of the Works:________________________________________________________ 

_________________________________________________________________________________

_____________________________________________________________________   

BID 

 

To :   ___________________________________________________ [the Employer] 

 

Address :   _______________________________________________________________ 

___________________________________________________________________________ 

 

GENTLEMEN, 

 

Having examined the bidding documents including addendum, we offer to execute the Works 

described above in accordance with the Conditions of Contract, Specifications, Drawings and Bill of 

Quantities accompanying this Bid for the Contract Price of _________ [in figures] 

(__________________________________________________) [in letters].6 

 

The advance Payment required is: Rupees ________________. 

 

We accept the appointment of ________________________ as the Adjudicator. 

 

(OR) 

 

We do not accept the appointment of ___________________ as the Adjudicator and propose instead 

that _______________________ be appointed as Adjudicator whose daily fees and biographical data 

are attached. 

 

This Bid and your written acceptance of it shall constitute a binding contract between us. We 

understand that you are not bound to accept the lowest or any Bid you receive. 

 

We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will 

engage in bribery. 

 

We also undertake that, in competing for (and, if the award is made to us, in executing) the above 

contract, we will strictly observe the laws against fraud and corruption in force in India namely 

“Prevention of Corruption Act 1988”. 

 

                                                      
3 To be filled in by the Bidder, together with his particulars and date of submission at the bottom of the Form of Bid. 
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Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to contract 

execution if we are awarded the contract, are listed below : 

 

Name and address of agent Amount Purpose of Commission or gratuity 

 

______________________ ________ ____________________________ 

______________________ ________ ____________________________ 

 

(if none, state “none”) 

 

We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid Security required by 

the Bidding documents. 

 

Yours faithfully, 

Authorized Signature: 

Name & Title of Signatory______________________________________________________ 

Name of Bidder:  ______________________________________________ 

Address:  __________________________________________________________________ 
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Qualification Information 

 

The information to be filled in by the Bidder in the following pages will be used for purposes of post 

qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 

incorporated in the Contract. 

1. For Individual Bidders 

 

1.1 Constitution or legal status of Bidder 
 [Attach copy] 
 
 Place of registration: _____________________________ 
 
 Principal place of business: ______________________________ 
 
 Power of attorney of signatory of Bid 
 [Attach] 
 

1.2 Total value of  interpretation work, musiuem, or similar      

 work executed and payments received in the            

 last five years** (in Rs)                 2011-2012_________________ 

                    2012-2013__________________ 

                    2013-2014_________________ 

                                                                                                 2014-2015_________________ 

                                                                                       2015-2016_________________ 

1.3.1 Work performed as prime contractor (in the same name) on works of a similar nature over the 

last five years. ** 

___________________________________________________________________________ 

Project Name  of 

the 

Employer* 

Descrip

-tion of 

work 

Contract 

No. 

Value 

of 

contract 

(Rs. 

Million) 

Date 

of 

issue 

of 

work 

order 

Stipulate Actual date 

of 

completion* 

Remarks 

explaining 

reasons 

for delay 

and work 

completed 

         

 

1.3.2 Quantities of work executed as prime contractor (in the same name and style) in the last five 

years: ** 

Year Name of 

the Work 

Name of the 

Employer* 

 Quantity of work performed  Remarks 

* 

     (indicate 

contract 

Ref) 

2011-2012 

2012-2013 

2013-2014 

2014-2015 

2015-2016 
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*Attach certificate(s) from the Engineer(s)-in-Charge 

@The item of work for which data is requested should tally with that specified in ITB clause 4.5A(c). 

** immediately preceding the financial year in which bids are received. 

b Attach certificate from Chartered Accountant. 

1.4 Information on Bid Capacity (works for which bids have been submitted and works which are yet 

to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works: 

___________________________________________________________________________ 

Description 
of work 

Place & 
State 

Contract 
No. & 
Date 

Name & 
Address 

of 
Employer 

Value of 
Contract 

(Rs. 
Lacs) 

Stipulated 
period of 

completion 

Value of 
work 

remaining to 
be 

completed 
(Rs. In Lacs) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

        

 

(B)  Works for which bids already submitted: 

 

Description 

of work 

Place & 

State 

Name & 

Address of 

Employer 

Estimated value 

of Works (Rs. in 

Lacs) 

Stipulated 

period of 

completion 

Date when 

decision is 

expected  

Remarks if 

any 

1 2 3 4 5 6 7 

       

* Attach certificate(s) from the Engineer(s)-in-Charge. 

 

1.5 The following items of Contractor's Equipment are essential for carrying out the Works.  The 

Bidder should list all the information requested below. Refer also to Sub Clause 4.3 (d) of the 

Instructions to Bidders. 

 

Item of 
equipment 

Requirement Availability proposals Remarks 

No. Capacity Owned / 
leased / to be 

procured 

Nos / 
Capacity 

Age / 
Condition 

(From 
whom to be 
purchased) 

       

 

1.6 Qualifications and experience of key personnel proposed for administration and execution of 

the Contract.  Attach biographical data. Refer also to Sub Clause 4.3 (e) and 4.5 (B) (b) of 

instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract. 

 

Position Name Qualification Year of 
Experience 

Year of experience in 
the proposed position 
(General) 
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1.7 Proposed subcontracts and firms involved. [Refer ITB Clause 4.3 (j)] 

 _____________________________________________________________________ 
 Sections  Value of  Sub-contractor  Experience in 
 of the works  Sub-contract  (name and address) similar work 
 _____________________________________________________________________ 
 
 *    *   *  * 
     *   * 
 *    *   *  * 
     *   * 
 *    *   *  * 
     *   * 
 _________________________________________________________________________ 
 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' 
reports (in case of companies/corporation), etc. List them below and attach copies. 

 
1.9 Evidence of access to financial resources to meet the qualification requirements: cash in 

hand, lines of credit, etc. List them below and attach copies of support documents [sample 
format attached]. 

 
1.10. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may 

provide references if contacted by the Employer. 
 
1.11 Information on litigation history in which the Bidder is involved. 
 ____________________________________________________________________ 

 

Other party(ies)   Employer  Cause of dispute  Amount involved Remarks showing Present status

 _______________________________________________________________________ 

 

 __________________________________________________________________________ 

 

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to 

Bidders. 

 

 _____________________________________________________________________ 

 _____________________________________________________________________ 

 _____________________________________________________________________ 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and 

charts as necessary to comply with the requirements of the Bidding documents.  [Refer ITB 

Clause 4.1 and 4.3 (k)]. 

 

2. Joint Ventures 

2.1 The information listed in 1.1-1.12 above shall be provided for each partner of the joint venture. 

 

2.2 The information in 1.13 above shall be provided for the joint venture. 

 

2.3 Attach the power of attorney of the signatory [ies] of the bid authorizing signature of the bid on 

behalf of the joint venture. 

 

2.4 Attach the agreement among all partners of the joint venture [and which is legally binding on 

all partners], which shows the requirements as indicated in sub-clause 4.4 of the Instructions 

to Bidders’. Alternatively, a Letter of Intent to execute a Joint Venture Agreement in the event 
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of a successful bid shall be signed by all partners and submitted with the bid, together with a 

copy of the proposed Agreement 

 

2.5 Furnish details of participation proposed in the joint venture as below: 

 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

 

 PARTICIPATION DETAILS FIRM óAô 

(Lead Partner) 

FIRM óBô FIRM óCô 

Financial    

Name of the Banker(s)    

Planning    

Construction/interpretation  

Equipment 

   

Key Personnel    

Execution of Work 

(Give details on contribution of 

each) 

   

 

3. Additional Requirements 

3.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4 

of the Instructions to the Bidders, if applicable. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES 

–* CLAUSE 4.5 [B] [c] OF ITB 

 

BANK CERTIFICATE 

 

This is to certify that M/s. …………………………… is a reputed company with a good financial 

standing.   

 

If the contract for the work, namely …………………………………………………………. [funded by the 

World Bank] is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the 

extent of Rs. …………… to meet their working capital requirements for executing the above contract. 

            __ Sd. __ 

         Name of Bank 

         Senior Bank Manager 

         Address of the Bank 

___________________________________________________________________________ 
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                                                                                   Form ………. 

 

(Name of the Project) 

 

(Declaration regarding customs/excise duty exemption for materials/  

Construction equipment bought for the work) 

 

(Bidder’s Name and Address) 

 

        To: ……………………… 

        (Name of the Employer) 

 

 

Dear Sir: 

 

Re: [Name of Work] ………………………… -  

 

Certificate for Import/Procurement of Goods/Construction Equipment 

 

 

1. We confirm that we are solely responsible for obtaining customs/excise duty waivers 

which we have considered in our bid and in case of failure to receive such waivers for reasons 

whatsoever, the Employer will not compensate us. 

 

2. We are furnishing below the information required by the Employer for issue of the 

necessary certificates in terms of the Government of India Central Excise Notification No. 108/95 

and Customs Notification No. 85/99. 

 

3. The goods/ equipment  which certificates are required are as under: 

Items Make/ Brand 
Name 

Capacity 
[where 

applicable] 

Qua
ntity 

Value State whether it 
will be procured 

locally or imported 
[if so from which 

country] 

Remarks regarding 
justification for the 
quantity and their 
usage in works 

Goods 

[a]        

[b]        

 Equipment 

[a]       

[b]       

[c]       

[d]       
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4. We agree that no modification to the above list is permitted after bids are opened. 

 

5. We agree that the certificate will be issued only to the extent considered reasonable by 

the Employer for the work, based on the Bill of Quantities and the construction programme and 

methodology as furnished by us alongwith the bid. 

6. We confirm that the above goods will be exclusively used for the construction of the 

above work and construction equipment will not be sold or otherwise disposed of in any manner 

for a period of five years from the date of acquisition. 

 

Date: ___________________    (Signature) ____________________ 

Place: __________________    (Printed Name) _________________ 

      (Designation) __________________ 

       (Common Seal) ________________ 

 

This certificate will be issued within 60 days of signing of contract and no subsequent changes 

will be permitted. 
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     Letter of Acceptance 

                            (Letter head paper of the Employer) 

 
 ________________________[date] 

 
To: _______________________________________[name and address of the Contractor] 
 
Dear Sirs, 
 
This is to notify you that your Bid dated ____________ for execution of the 
________________________________________________________ [name of the contract and 
identification number, as given in the Instructions to Bidders] for the Contract Price of Rupees _ 
________________________________________________ (_____________) [amount in words and 
figures], as corrected and modified in accordance with the Instructions to Bidders

1
 is hereby accepted 

by our Agency. 
 
We accept/do not accept that __________________________ be appointed as the Adjudicator

2
. 

 
We note that as per bid, you do not intend to subcontract any component of work. 
 
[OR] 
 
We note that as per bid, you propose to employ M/s. .......................................... as sub-contractor for 
executing …......................................... 
 
[Delete whichever is not applicable] 
 
You are hereby requested to furnish Performance Security, plus additional security for unbalanced 
bids in terms of ITB clause 29.5, in the form detailed in Para 34.1 of ITB for an amount of  Rs.————
— within 21 days of the receipt of this letter of acceptance valid upto 28 days from the date of expiry of 
Defects Liability Period i.e. upto ........... and sign the contract, failing which action as stated in Para 
34.3 of ITB will be taken. 
 
We have reviewed the construction methodology submitted by you along with the bid in response to 
ITB Clause 4.3[k] and our comments are given in the attachment.  You are requested to submit a 
revised Program including environmental management plan as per Clause 27 of General Conditions of 
Contract within 14 days of receipt of this letter. 
          

Yours faithfully, 

       Name and Title of Signatory  

       Name of Agency   

       Authorized Signature 

  

 

 

1 Delete "corrected and" or "and modified" if only one of these actions applies.  Delete "as 

corrected and modified in accordance with the Instructions to Bidders" if corrections or 

modifications have not been effected. 

 

2 To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the 

Employer in the "Instructions to Bidders." 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 

 

 ————— (date) 

To 

 

—————————————— (name and address of the Contractor) 

 

—————————————— 

 

—————————————— 

 

Dear Sirs: 

 

Pursuant to your furnishing the requisite security as stipulated in ITB clause 34.1 and signing of the 

contract agreement for the construction of —————— @ a Bid Price of Rs.——————,  you are 

hereby instructed to proceed with the execution of the said works in accordance with the contract 

documents. 

 

         Yours faithfully, 

 

 

 
(Signature, name and title of 
signatory authorized to sign on 
behalf of Employer) 
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Agreement Form 

Agreement 

 

This agreement, made the ___________________ day of ______________20_______, 

between__________________________________________________________________________

________________________________________________[name and address of Employer] 

(hereinafter called “the Employer)” of the one part and 

_________________________________________________________________________________

_________________________________________________________________________________

______________[name and address of contractor] (hereinafter called “the Contractor” ) of the other 

part. 

 

Whereas the Employer is desirous that the Contractor execute 

_________________________________________________________________________________

_________________________________________________________________________________

________________________________________[  name and identification number of Contract] 

(hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein, at a contract price 

of Rs................................................................................. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be 
deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all aspects with the provisions of the 
Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein the Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in 
the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz.: 

 
 i) Letter of Acceptance; 

 ii) Notice to proceed with the works; 

 iii) Contractor’s Bid; 

 iv) Contract Data; 

 v) Conditions of contract (including Special Conditions of Contract); 

 vi) Specifications; 

 vii) Drawings; 

 viii)Bill of Quantities; and 

ix) Any other document listed in the Contract Data as forming part of the contract. 

x) Joint Venture Agreement 
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In witness whereof the parties thereto have caused this Agreement to be executed the day and year 

first before written. 

 

The Common Seal of__________________________________________________________ 

  

was hereunto affixed in the presence of: 

 

Signed, Sealed and Delivered by the said ________________________________________ 

_________________________________________________________________________________

_____________________________________________________________________ 

 

in the presence of: 

Binding Signature of Employer ________________________________________________  

 

Binding Signature of Contractor ________________________________________________ 
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SECTION 3: CONDITIONS OF CONTRACT 
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Conditions of Contract 
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A.  General 

 
1. Definitions 
 
 1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 
terms. 

 
  The Adjudicator is the person appointed jointly by the Employer and the Contractor to 

resolve disputes in the first instance, as provided for in Clauses 24 and 25. The name of 
the Adjudicator is defined in the Contract Data. 

 
  Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Bid. 
 
  Compensation Events are those defined in Clause 44 hereunder. 
 
  The Completion Date is the date of completion of the Works as certified by the Engineer 

in accordance with Sub Clause 55.1. 
 
  The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below. 

 
  The Contract Data defines the documents and other information which comprise the 

Contract. 
 
  The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 
 
  The Contractor's Bid is the completed Bidding document submitted by the Contractor to 

the Employer. 
 
  The Contract Price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 
 
  Days are calendar days; months are calendar months. 
 
  A Defect is any part of the Works not completed in accordance with the Contract. 
 
  The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date. 
 
  The Employer is the party who will employ the Contractor to carry out the Works. 
 
  The Engineer is the person named in the Contract Data (or any other competent person 

appointed and notified to the contractor to act in replacement of the Engineer) who is 
responsible for supervising the execution of the works and administering the Contract. 

 
  Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 
 
  The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance. 
 
  The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the Works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer by issuing an 
extension of time. 
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  Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

   
  Plant is any integral part of the Works which is to have a mechanical, electrical, 

electronic or chemical or biological function. 
 
  The Site is the area defined as such in the Contract Data. 
 
  Site Investigation Reports are those which were included in the Bidding documents and 

are factual interpretative reports about the surface and sub-surface conditions at the site. 
 
  Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer. 
 
  The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 

 
  A Subcontractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the work in the Contract which includes work on the Site. 
 
  Temporary Works are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 
 
  A Variation is an instruction given by the Engineer which varies the Works. 
 
  The Works are what the Contract requires the Contractor to construct, install, and turn 

over to the Employer, as defined in the Contract Data. 
 
2. Interpretation 
 
 2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract unless specifically defined. The 
Engineer will provide instructions clarifying queries about the Conditions of Contract. 

 
 2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
any Section of the Works (other than references to the Completion Date and Intended 
Completion date for the whole of the Works). 

 
 2.3 The documents forming the Contract shall be interpreted in the following order of priority: 
 
  (1) Agreement 
 
  (2) Letter of Acceptance, notice to proceed with the works 
 
  (3) Contractor’s Bid 
 
  (4) Contract Data   
 
  (5) Conditions of Contract including Special Conditions of Contract 
 
  (6) Specifications  
 
  (7) Drawings 
 
  (8) Priced Bill of Quantities and 
  
  (9) Construction methodology/details of personnel/equipment & any other document 

listed in the Contract Data as forming part of the contract. 
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3. Language and Law 
 
 3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 
 
4. Engineer's Decisions 
 
 4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 
 
5. Delegation 
 
 5.1 The Engineer may delegate any of his duties and responsibilities to other people except 

to the Adjudicator after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

 
6. Communications 
 
 6.1 Communications between parties which are referred to in the conditions are effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act). 

 
7. Subcontracting 
 
 7.1 The Contractor may subcontract with the approval of the Engineer but may not assign the 

Contract without the approval of the Employer in writing. Subcontracting does not alter 
the Contractor's obligations. 

 
8. Other Contractors 
 
 8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors. The Contractor shall as referred to in the Contract Data, also provide 
facilities and services for them as described in the Schedule.  The employer may modify 
the schedule of other contractors and shall notify the contractor of any such modification. 

 
9. Personnel 
 
 9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

as referred to in the Contract Data to carry out the functions stated in the Schedule or 
other personnel approved by the Engineer. The Engineer will approve any proposed 
replacement of key personnel only if their qualifications, abilities, and relevant experience 
are substantially equal to or better than those of the personnel listed in the Schedule. 

 
 9.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor’s staff or his work force stating the reasons the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection with the work 
in the Contract. 

 
10. Employer’s and Contractor's Risks 
 
 10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 
 
11.  Employer's Risks 
 
 11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the Employer’s country, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 
power, civil war, riot commotion or disorder (unless restricted to the Contractor’s 
employees), and contamination from any nuclear fuel or nuclear waste or radioactive 
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toxic explosive, or (b) a cause due solely to the design of the Works, other than the 
Contractor’s design. 

 
12. Contractor’s Risks 
 
 12.1 All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the 
excepted risks are the responsibility of the Contractor. 

 
13. Insurance 
 
 13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles stated in the Contract Data for the following events which are 
due to the Contractor’s risks: 

 
  (a) loss of or damage to the Works, Plant and Materials; 
 
  (b) loss of or damage to Construction Equipment; 
 
  (c) loss of or damage of property (except the Works, Plant, Materials and Equipment) 

in connection with the Contract; and 
  (d) personal injury or death. 
 
 13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer 

for the Engineer’s approval before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify 
the loss or damage incurred. 

 
 13.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

 
 13.4 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer. 
 
 13.5 Both parties shall comply with any conditions of the insurance policies. 
 
 
14. Site Investigation Reports 
 
 14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred 

to in the Contract Data, supplemented by any information available to the Bidder. 
 
15.  Queries about the Contract Data 
 
 15.1 The Engineer will clarify queries on the Contract Data. 
 
16.  Contractor to Construct the Works 
 
 16.1 The Contractor shall construct and install the Works in accordance with the Specification 

and Drawings, and as per instructions of Engineer. 
 
17.  The Works to Be Completed by the Intended Completion Date 
 
 17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the program submitted by the Contractor, as updated 
with the approval of the Engineer, and complete them by the Intended Completion Date. 

 
 
 



Page 43 

18. Approval by the Engineer 
 
 18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 
Specifications and Drawings. 

 
 18.2 The Contractor shall be responsible for design of Temporary Works. 
 
 18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works. 
 
 18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 

Works where required. 
 
 18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 
 
19.  Safety 
 
 19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
20.  Discoveries 
 
 20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site is the property of the Employer. The Contractor is to notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 

 
21.  Possession of the Site 
 
 21.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the Employer is 
deemed to have delayed the start of the relevant activities and this will be Compensation 
Event. 

 
22.  Access to the Site 
 
 22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer 

access to the Site, to any place where work in connection with the Contract is being 
carried out or is intended to be carried out and to any place where materials or plant are 
being manufactured / fabricated / assembled for the works. 

 
23.  Instructions 
 
 23.1 The Contractor shall carry out all instructions of the Engineer which comply with the 

applicable laws where the Site is located. 
 
        23.2   Inspections and Audits by the Bank 
 
              The Contractor shall permit the Bank and/or persons appointed by the Bank to inspect 

the Site and/or the accounts and records of the Contractor and its subcontractors relating 
to the performance of the Contract, and to have such accounts and records audited by 
auditors appointed by the Bank if required by the Bank.  The Contractor’s attention is 
drawn to Clause 64 [Corrupt or Fraudulent Practices] which provides, inter alia, that acts 
intended to materially impede the exercise of the Bank’s inspection and audit rights 
provided for under Sub-Clause 23.2 constitute a prohibited practice subject to contract 
termination (as well as to a determination of ineligibility under the Procurement 
Guidelines).” 

 
24.  Disputes 
 
 24.1 If the Contractor believes that a decision taken by the Engineer was either outside the 

authority given to the Engineer by the Contract or that the decision was wrongly taken, 
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the decision shall be referred to the Adjudicator within 14 days of the notification of the 
Engineer's decision. 

 
25. Procedure for Disputes 
 

25.1 The Adjudicator should be in position before “notice to proceed with work” is issued to the 
contractor and an agreement should be signed with the Adjudicator jointly by 
Employer/Contractor in the form attached next to  Section 8 s’– Forms of securities . 

25.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of 
a dispute. 

25.3 The Adjudicator shall be paid daily at the rate specified in the Contract Data together with 
reimbursable expenses of the types specified in the Contract Data and the cost shall be 
divided equally between the Employer and the Contractor, whatever decision is reached by 
the Adjudicator. Either party may refer a decision of the Adjudicator to an Arbitrator within 
28 days of the Adjudicator's written decision. If neither party refers the dispute to arbitration 
within the above 28 days, the Adjudicator's decision will be final and binding. 

25.4 The arbitration shall be conducted in accordance with the arbitration procedures published 
by the institution named and in the place specified in the SCC.  

The Arbitrators shall give a decision in writing within 120 days of start of the proceedings except 
otherwise agreed to by the Parties.  The Arbitrators shall entertain only those issues which have been 
earlier referred to the Adjudicator and either party is dissatisfied with the decision given by the 
Adjudicator. 

26.  Replacement of Adjudicator 
 
 26.1 Should the Adjudicator resign or die, or sick or should the Employer and the Contractor 

agree that the Adjudicator is not fulfilling his functions in accordance with the provisions 
of the Contract, a new Adjudicator will be jointly appointed by the Employer and the 
Contractor. In case of disagreement between the Employer and the Contractor, within 30 
days, the Adjudicator shall be designated by the Appointing Authority designated in the 
Contract Data at the request of either party, within 14 days of receipt of such request. 

 
 B.  Time Control 
 
27.  Program 
 
 27.1 Within the time stated in the Contract Data after the date of the letter of acceptance, the 

Contractor shall submit to the Engineer for approval a revised Program including 
Environmental Management Plan showing the general methods, arrangements, order, 
and timing for all the activities in the Works along with monthly cash flow forecast. 

 
 27.2 An update of the Program shall be a program showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining work 
including any changes to the sequence of the activities. 

 
 27.3 The Contractor shall submit to the Engineer, for approval, an updated Program (to 

achieve the contracted milestones) at intervals no longer than the period stated in the 
Contract Data. If the Contractor does not submit an updated Program within this period, 
the Engineer may withhold the amount stated in the Contract Data from the next payment 
certificate and continue to withhold this amount until the next payment after the date on 
which the overdue Program has been submitted. 

 
 27.4 The Engineer's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Engineer again at any time. A 
revised Program is to show the effect of Variations and Compensation Events. 

 
28.  Extension of the Intended Completion Date 
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 28.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs 
or a Variation is issued which makes it impossible for Completion to be achieved by the 
Intended Completion Date without the Contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional cost. 

 
 28.2 The Engineer shall decide whether and by how much to extend the Intended Completion 

Date within 21 days of the Contractor asking the Engineer for a decision upon the effect 
of a Compensation Event or Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing 
with a delay, the delay by this failure shall not be considered in assessing the new 
Intended Completion Date. 

 
29. Deleted 
 
30.  Delays Ordered by the Engineer 
 
 30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. 
 
31. Management Meetings 
 
 31.1 Either the Engineer or the Contractor may require the other to attend a management 

meeting which will be held at Jamnagar, Gujarat. The business of a management meeting 
shall be to review the progress of construction and the plans for construction of remaining 
work and to deal with matters raised in accordance with the early warning procedure. 

 
 31.2 The Engineer shall record the business of management meetings and is to provide copies 

of his record to those attending the meeting and to the Employer. The responsibility of the 
parties for actions to be taken is to be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all who attended the 
meeting. 

 
32. Early Warning 
 
 32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the 
Contract Price or delay the execution of works. The Engineer may require the Contractor 
to provide an estimate of the expected effect of the future event or circumstance on the 
Contract Price and Completion Date. The estimate is to be provided by the Contractor as 
soon as reasonably possible. 

 
 32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for 

how the effect of such an event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction of the Engineer. 

 
 C.  Quality Control 
33. Identifying Defects 
 

   33.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects 
that are found specifying a time limit by which it should be corrected. Such checking shall 
not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to 
search for a Defect and to uncover and test any work that the Engineer considers may 
have a Defect. 

  
 33.2 The contractor shall permit the Employer’s Technical auditor to check the contractor’s 

work and notify the Engineer and Contractor of any defects that are found.  Such a check 
shall not affect the Contractor’s or the Engineer’s responsibility as defined in the Contract 
Agreement. 

 
  34.  Tests 
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 34.1  If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. If there is no Defect the test shall be a 
Compensation Event. 

 
35.  Correction of Defects 
 
 35.1 The Engineer shall give notice to the Contractor of any Defects (specifying a time by 

which it should be corrected) before the end of the Defects Liability Period, which begins 
at Completion and is defined in the Contract Data. The Defects Liability Period shall be 
extended for as long as Defects remain to be corrected. 

 
 
 35.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Engineer’s notice. 
 
36.  Uncorrected Defects 
 
 36.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s 

notice, the Engineer will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

 
 Note:  (1)Where in certain cases, the technical specifications provide for acceptance of works 

within specified tolerance limits at reduced rates, Engineer will certify payments to Contractor 
accordingly. 

                    (2)Where the failure to correct a particular defect within the specified time is considered 
as a fundamental breach of contract, a notice should be given to the contractor as stated in 
G.C.C. 59.2(2) 

D.  Cost Control 
 
37.  Bill of Quantities 
 
 37.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning work to be done by the contractor. 

 37.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for 
the quantity of the work done at the rate in the Bill of Quantities for each item. 

 
38.  Changes in the Quantities 
 
 38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for 

the particular item by more than 25 percent, provided the change exceeds 1% of Initial 
Contract Price, the Engineer shall adjust the rate to allow for the change. 

 38.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial 
Contract Price is exceeded by more than 15 percent, except with the Prior approval of the 
Employer. 

 38.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed 
cost breakdown of any rate in the Bill of Quantities. 

 
39.  Variations 
  
 39.1 All Variations shall be included in updated Programs produced by the Contractor. 
 
40.  Payments for Variations 
 
 40.1 The Contractor shall provide the Engineer with a quotation (with breakdown of unit rates 

based on current SOR) for carrying out the Variation when requested to do so by the 
Engineer. The Engineer shall assess the quotation, which shall be given within seven 
days of the request or within any longer period stated by the Engineer and before the 
Variation is ordered. 
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 40.2 If the work in the Variation corresponds with an item description in the Bill of Quantities 
and if, in the opinion of the Engineer, the quantity of work above the limit stated in Sub 
Clause 38.1 or the timing of its execution do not cause the cost per unit of quantity to 
change, the rate in the bill of Quantities shall be used to calculate the value of the 
Variation.  If the cost per unit of quantity changes, or if the nature or timing of the work in 
the Variation does not correspond with items in the Bill of Quantities, the quotation by the 
Contractor shall be in form of new rates for the relevant items of work, which shall be 
based on current Gujarat Water Supply and Sewerage Board Schedule of Rates.  

 40.3 If the Contractor's quotation is unreasonable (or if the contractor fails to provide the 
Engineer with a quotation within a reasonable time specified by the engineer in 
accordance with Clause 40.1), the Engineer may order the Variation and make a change 
to the Contract Price which shall be based on Engineer’s own forecast of the effects of 
the Variation on the Contractor's costs. 

 40.4 If the Engineer decides that the urgency of varying the work would prevent a quotation 
being given and considered without delaying the work, no quotation shall be given and 
the Variation shall be treated as a Compensation Event. 

 40.5 The Contractor shall not be entitled to additional payment for costs that could have been 
avoided by giving early warning. 

 
41. Cash flow forecasts 
 
 41.1 When the Program is updated, the contractor is to provide the Engineer with an updated 

cash flow forecast.  
 
42.  Payment Certificates 
 
                                        Deleted 
43.  Payments 
 
 43.1 Payments shall be made as under. 

1. 90% of the contract value will be paid on satisfactory installation, commissioning 
and testing of the work entrusted by the employer. i.e. CCF, MNP&S 
2. Remaining 10 % of the contract value will be paid after one month satisfactory 
performance of the entrusted work,  

 
44.  Compensation Events 
 
 44.1 The following are Compensation Events unless they are caused by the Contractor: 
 
  (a) The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Contract Data. 
  (b) The Employer modifies the schedule of other contractors in a way which affects the 

work of the contractor under the contract. 
  (c) The Engineer orders a delay or does not issue drawings, specifications or 

instructions required for execution of works on time. 
  (d) The Engineer instructs the Contractor to uncover or to carry out additional tests 

upon work which is then found to have no Defects. 
  (e) The Engineer unreasonably does not approve for a subcontract to be let. 
  (f) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of Letter of Acceptance from the information issued 
to Bidders (including the Site Investigation Reports), from information available 
publicly and from a visual inspection of the Site. 

  (g) The Engineer gives an instruction for dealing with an unforeseen condition, caused 
by the Employer, or additional work required for safety or other reasons. 

 
  (h) Other contractors, public authorities, utilities or the Employer does not work within 

the dates and other constraints stated in the Contract, and they cause delay or 
extra cost to the Contractor. 

 
  (i) The advance payment is delayed. 
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  (j) The effect on the Contractor of any of the Employer’s Risks. 
 
  (k) The Engineer unreasonably delays issuing a Certificate of Completion. 
 
  (l) Other Compensation Events listed in the Contract Data or mentioned in the 

Contract. 
 
 44.2 If a Compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased 
and/or the Intended Completion Date is extended. The Engineer shall decide whether 
and by how much the Contract Price shall be increased and whether and by how much 
the Intended Completion Date shall be extended. 

 
 44.3 As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor's forecast cost has been provided by the Contractor, it is to be assessed by 
the Engineer and the Contract Price shall be adjusted accordingly. If the Contractor's 
forecast is deemed unreasonable, the Engineer shall adjust the Contract Price based on 
Engineer’s own forecast. The Engineer will assume that the Contractor will react 
competently and promptly to the event. 

 
 44.4 The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor not having given early warning or not 
having cooperated with the Engineer. 

45.  Tax 
 
 45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the VAT / sales 

and other taxes that the Contractor will have to pay for the performance of this Contract.  
The Employer will perform such duties in regard to the deduction of such taxes at source 
(TDS) as per applicable law. 

 
46.  Currencies 
 
 46.1 All payments shall be made in Indian Rupees. 
 
47.  (Deleted) 
 
 
 47.2 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amounts to cover the contingency of 
such other rise or fall in costs.   

 
48.  Retention 
 
 48.1 The Employer shall retain from each payment due to the Contractor the proportion stated 

in the Contract Data until Completion of the whole of the Works. 
 
 48.2 On Completion of the whole of the Works half the total amount retained is repaid to the 

Contractor and half when the Defects Liability Period has passed and the Engineer has 
certified that all Defects notified by the Engineer to the Contractor before the end of this 
period have been corrected. 

 
 48.3 On completion of the whole works, the contractor may substitute retention money 

(balance half) with an “on demand” Bank guarantee. 
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49.  Liquidated Damages 
 
 49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in 

the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date (for the whole of the works or the milestone as stated in the contract 
data). The total amount of liquidated damages shall not exceed the amount defined in the 
Contract Data. The Employer/Engineer may deduct liquidated damages from payments 
due to the Contractor. Payment of liquidated damages does not affect the Contractor's 
liabilities. 

 
 49.2 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Engineer shall correct any overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate. The Contractor shall be paid interest on the over 
payment calculated from the date of payment to the date of repayment at the rates 
specified in Sub Clause 43.1. 

 
50. Deleted 
 
51. Advance Payment 
 
 51.1 The Employer shall make advance payment to the Contractor of the amounts stated in 

the Contract Data by the date stated in the Contract Data, against provision by the 
Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to 
the Employer in amounts and currencies equal to the advance payment. The guarantee 
shall remain effective until the advance payment has been repaid, but the amount of the 
guarantee shall be progressively reduced by the amounts repaid by the Contractor. 
Interest will not be charged on the advance payment. 

 
 51.2 The Contractor is to use the advance payment only to pay for Equipment, Plant and 

Mobilization expenses required specifically for execution of the Works. The Contractor 
shall demonstrate that advance payment has been used in this way by supplying copies 
of invoices or other documents to the Engineer. 

 
 51.3 The advance payment shall be repaid by deducting proportionate amounts from 

payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the advance 
(mobilization and equipment only) payment or its repayment in assessing valuations of 
work done, Variations, price adjustments, Compensation Events, or Liquidated 
Damages. 

 51.4 Secured Advance: 
 
  The Engineer shall make advance payment in respect of materials intended for but not 

yet incorporated in the Works in accordance with conditions stipulated in the Contract 
Data. 

52.  Securities 
 
 52.1 The Performance Security shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form and by a 
bank or surety acceptable to the Employer, and denominated in Indian Rupees. The 
Performance Security shall be valid until a date 28 days from the date of expiry of Defects 
Liability Period and the additional security for unbalanced bids shall be valid until a date 
28 days from the date of issue of the certificate of completion. 

 
53. Deleted 
 
54.  Cost of Repairs 
 
 54.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts 
or omissions. 
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E.  Finishing the Contract 

 
55. Completion 
 
 55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the 

Works and the Engineer will do so upon deciding that the Work is completed. 
 
56. Taking Over 
 
 56.1 The Employer shall take over the Site and the Works within seven days of the Engineer 

issuing a certificate of Completion. 
 
57.  Final Account 
 
  Deleted 
 
58. Operating and Maintenance Manuals 
 
 58.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 
 
 58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer’s approval, the Engineer shall withhold 
the amount stated in the Contract Data from payments due to the Contractor. 

 
59.  Termination 
 
 59.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 
 
 59.2 Fundamental breaches of Contract include, but shall not be limited to the following: 
 
  (a) the Contractor stops work for 28 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorized by the Engineer; 
 
  (b) the Engineer instructs the Contractor to delay the progress of the Works and the 

instruction is not withdrawn within 28 days; 
 
  (c) the Employer or the Contractor is made bankrupt or goes into liquidation other than 

for a reconstruction or amalgamation; 
 
  (d) a payment certified by the Engineer is not paid by the Employer to the Contractor 

within 56 days of the date of the Engineer's certificate; 
 
  (e) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period 
of time determined by the Engineer; 

 
  (f) the Contractor does not maintain  a security which is required; 
 
  (g) the Contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in the 
Contract data; and 

 
  (h) if the Contractor, in the judgment of the Employer has engaged in fraud and 

corruption, as defined in GCC Clause 64, in competing for or in executing the 
Contract. 

 
 59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for 

a cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide 
whether the breach is fundamental or not. 
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 59.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 
 59.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site 

safe and secure and leave the Site as soon as reasonably possible. 
 
60.  Payment upon Termination 
 
 60.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done less 
advance payments received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted at source as per 
applicable law and less the percentage to apply to the work not completed as indicated in 
the Contract Data. Additional Liquidated Damages shall not apply. If the total amount due 
to the Employer exceeds any payment due to the Contractor the difference shall be a 
debt payable to the Employer. 

 
 60.2 If the Contract is terminated at the Employer's convenience or because of a fundamental 

breach of Contract by the Employer, the Engineer shall issue a certificate for the value of 
the work done, the reasonable cost of removal of Equipment, repatriation of the 
Contractor's personnel employed solely on the Works, and the Contractor's costs of 
protecting and securing the Works and less advance payments received up to the date of 
the certificate, less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law. 

 
61.  Property 
 
 61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to 

be the property of the Employer, if the Contract is terminated because of a Contractor’s 
default. 

 
62.  Release from Performance 
 
 62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of either the Employer or the Contractor the Engineer shall certify that the 
Contract has been frustrated. The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall be paid for all work carried out 
before receiving it and for any work carried out afterwards to which commitment was 
made. 

 
63. Suspension of World Bank Loan or Credit 
 
 63.1 In the event that the World Bank suspends the Loan or Credit to the Employer, from 

which part of the payments to the Contractor are being made: 
 
  (a) The Employer is obligated to notify the Contractor of such suspension within 7 days 

of having received the World Bank’s suspension notice. 
 
  (b) If the Contractor has not received sums due to it upon the expiration of the 28 days 

for payment provided for in Sub-Clause 43.1, the Contractor may immediately 
issue a 14-day termination notice. 

 
 
64. Corrupt or Fraudulent Practices: 
 
64.1   If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive, 

coercive or obstructive practices, in competing for or in executing the Contract, then the 
Employer may, after giving 14 days notice to the Contractor, terminate the Contractor's 
employment under the Contract and expel him from the Site, and the provisions of Clause 59 
shall apply as if such expulsion had been made under Sub-Clause 59.2 [Termination by 
Employer]. 
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64.2    Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practice during the execution of the Works, then that 
employee shall be removed in accordance with Clause 9. 

64.3 For the purposes of this Sub-Clause:  

(i)  “corrupt practice”
7
 is the offering, giving, receiving or soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party; 

(ii) “fraudulent practice”
8
 is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 
other benefit or to avoid an obligation; 

(iii) “collusive practice”
9
 is an arrangement between two or more parties designed to achieve 

an improper purpose, including to influence improperly the actions of another party; 

(iv) “coercive practice”
10

 is impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a 
party; 

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing of evidence material to 
the investigation or making false statements to investigators in order to materially 
impede a Bank investigation into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and/or threatening, harassing or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the investigation or 
from pursuing the investigation, or 

(bb)  acts intended to materially impede the exercise of the Bank’s inspection and audit 
rights provided for under clause 23.2 [Inspections and Audits by the Bank].” 

                                                      
7
  For the purpose of these Guidelines, ñanother partyò refers to a public 

official acting in relation to the procurement process or contract 

execution]. In this context, ñpublic officialò includes World Bank 

staff and employees of other organizations ta king or reviewing 

procurement decisions.  
8 For the purpose of these Guidelines, ñpartyò refers to a public official; 

the terms  ñbenefitò and ñobligationò relate to the procurement 

process or contract execution; and the ñact or omissionò is 

intended to influence the procurement process or contract 

execution.  
9 For the purpose of these Guidelines, ñpartiesò refers to participants in 

the procuremen t process (including public officials) attempting to 

establish bid prices at artificial, non competitive levels.  
10 For the purpose of these Guidelines, ñpartyò refers to a participant in 

the procurement process or contract execution.  
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F. Special Conditions of Contract 

 

1. LABOUR: 

 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport. 

 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the Contractor on the 

Site and such other information as the Engineer may require. 

 

2. COMPLIANCE WITH LABOUR REGULATIONS: 

 

During continuance of the contract, the Contractor and his sub contractors shall abide at all 

times by all existing labour enactments and rules made thereunder, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or the local 

authority.  Salient features of some of the major labour laws that are applicable to construction 

industry are given below. The Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of contravention 

of any of the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse, such amounts as may 

be necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/ regulations including amendments, if any, on the part of the 

Contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security.  The Employer/Engineer shall also 

have right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time.  
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SALIENT  FEATURES  OF  SOME   MAJOR  LABOUR  LAWS  APPLICABLE  TO 

ESTABLISHMENTS  ENGAGED  IN  BUILDING  AND  OTHER CONSTRUCTION WORK 

(The law as current on the date of bid opening will apply) 

a) Workmen Compensation Act 1923:  The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years service 

or more or on death the rate of 15 days wages for every completed year of service. The Act is 

applicable to all establishments employing 10 or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952 (since amended): The Act Provides for 

monthly contributions by the employer plus workers @ 10% or 8.33%.  The benefits payable 

under the Act are: 

 (i)  Pension or family pension on retirement or death, as the case may be. 

 (ii) Deposit linked insurance on the death in harness of the worker. 

 (iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951:  The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:  The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails 

to provide, the same are required to be provided, by the Principal Employer by Law. The 

Principal Employer is required to take Certificate of Registration and the Contractor is required 

to take license from the designated Officer. The Act is applicable to the establishments or 

Contractor of Principal Employer if they employ 20 or more contract labour. 

f) Minimum Wages Act 1948:  The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment.  Construction of Buildings, Roads, Runways are scheduled 

employments. 

g) Payment of Wages Act 1936:  It lays down  as to by what date the wages are to be paid, when 

it will be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979:  The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against Female 

employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965:  The Act is applicable to all establishments employing 20 or more 

employees. The Act provides for payments of annual bonus subject to a  minimum of 8.33% of 

wages and maximum of 20% of wages to employees drawing Rs.3500/-per month or less. The 

bonus to be paid to employees getting Rs.2500/- per month or above upto Rs.3500/- per 

month shall be worked out by taking wages as Rs.2500/-per month only.  The Act does not 

apply to certain establishments. The newly set-up establishments are exempted for five years 

in certain circumstances. Some of the State Governments have reduced the employment size 

from 20 to 10 for the purpose of applicability of this Act.  
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j) Industrial Disputes Act 1947:  The Act lays down the machinery and procedure for resolution 

of Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946:  It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and 

Central Government to 50). The Act provides for laying down rules governing the conditions of 

employment by the Employer on matters provided in the Act and get the same certified by the 

designated Authority. 

l) Trade Unions Act 1926:  The Act lays down the procedure for registration of trade unions of 

workmen and employers. The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:  The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulation of 

employment of children in all other occupations and processes. Employment of Child Labour 

is prohibited in Building and Construction Industry.   

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979: 

The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for employment in 

the establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided certain 

facilities such as housing, medical aid, travelling expenses from home upto the establishment 

and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996:  All the establishments who carry on any building 

or other construction work and employs 10 or more workers are covered under this Act. All 

such establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the establishment is 

required to provide safety measures at the Building or construction work and other welfare 

measures, such as Canteens, First-Aid facilities, Ambulance, Housing accommodations for 

workers near the work place etc.  The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government.  

p) Factories Act 1948:  The Act lays down the procedure for approval at plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave 

and rendering information regarding accidents or dangerous occurrences to designated 

authorities.  It is applicable to premises employing 10 persons or more with aid of power or 20 

or more persons without the aid of power engaged in manufacturing process.  

3. SUB-CONTRACTING (GCC Clause 7) 

 Please add the following as Clause 7.2: 

 The contractor shall not be required to obtain any consent from the employer for: 

a) The sub-contracting of any part of the Works for which the Sub-contractor is named in 

the contract; 
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b) The provision of labour; and 

c)  The purchase of materials which are in accordance with the standards specified in the 

Contract. 

Beyond this if the contractor proposes sub-contracting any part of the work during execution of 

works, because of some unforeseen circumstances to enable him to complete the work as per 

terms of the contract; the Engineer will consider the following before according approval: 

- The contractor shall not sub-contract the whole of the Works. 

- The contractor shall not sub-contract any part of the Work without prior consent of the 

Engineer.  Any such consent shall not relieve the contractor from any liability or 

obligations under the contract and he shall be responsible for the acts, defaults and 

neglects of any sub-contractor, his agents or workmen as fully as if they were the 

acts, defaults or neglects of the contractor, his agents or workmen. 

- The Engineer should satisfy whether (a) the circumstances warrant such sub-

contracting; and (b) the sub-contractors so proposed for the Work possess the 

experience, qualifications and equipment necessary for the job proposed to be 

entrusted to them in proportion to the quantum of work to be sub-contracted. 

- If payments are proposed to be made directly to that sub-contractor, this should be 

subject to specific authorization by the prime contractor so that this arrangement does 

not alter the contractor's liability or obligations under the contract. 

4. ARBITRATION (GCC Clause  25.3) 

 The procedure for arbitration will be as follows: 

25.3 (a) In case of Dispute or difference arising between the Employer and a domestic 

contractor relating to any matter arising out of or connected with this agreement, such 

disputes or difference shall be settled in accordance with the Arbitration and Conciliation 

Act, 1996.  The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by 

the Employer and the Contractor.  The third Arbitrator shall be chosen by the two 

Arbitrators so appointed by the Parties and shall act as presiding arbitrator.  In case of 

failure of the two arbitrators appointed by the parties to reach upon a consensus within a 

period of 30 days from the appointment of the arbitrator appointed subsequently, the 

Presiding Arbitrator shall be appointed by the President of the Institution of Engineers 

(India) 

____________________________________________ 

(Note: 1. all bidders are expected to indicate clearly in the bid, if they proposed sub-contracting elements of the 
works amounting to more than 20 percent of the Bid Price.  For each such proposal the qualification and the 
experience of the identified sub-contractor in the relevant field should be furnished along with the bid to enable 
the employer to satisfy himself  about their qualifications before agreeing for such sub-contracting and include it in 
the contract.  In view of the above, normally no additional sub-contracting should arise during execution of the 
contract. 
 2.   However, [a] sub contracting for certain specialized elements of the work is not unusual and 
acceptable for carrying out the works more    effectively; but vertical splitting of the works for subcontracting is not 
acceptable. [b] In any case, proposal for sub-contracting in  addition to what was specified in bid and stated in 
contract agreement will not be acceptable if the value of such additional sub-contracting exceeds 25% of value of 
work which was to be executed by Contractor without sub-contracting. 
 3.  Assignment of the contract may be acceptable only under exceptional circumstances such as 
insolvencies/liquidation or merger of companies etc.  



Page 57 

(b) In the case of dispute with a foreign contractor the dispute shall be settled in 

accordance with provisions of UNCITRAL Arbitration Rules.  The Arbitral Tribunal 

shall consist of three Arbitrators one each to be appointed by the Employer and the 

Contractor.  The third Arbitrator shall be chosen by the two Arbitrators so appointed by 

the Parties, and shall act a presiding arbitrator.  In case of failure of the two arbitrators 

appointed by the parties to reach upon a consensus within a period of 30 days from 

the appointment of the arbitrator appointed subsequently, the Presiding arbitrator shall 

be appointed by the President of the Institution of Engineers (India). 

 (c) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause 

(a) and (b) above within 30 days after receipt of the notice of the appointment of its 

arbitrator by the other party, then the President of the Institution of Engineers (India) 

shall appoint the arbitrator.  A certified copy of the order of the President of the 

Institution of Engineers (India) making such an appointment shall be furnished to each 

of the parties. 

 (d) Arbitration proceedings shall be held at Jamnagar in India, and the language 

of the arbitration proceedings and that of all documents and communications between 

the parties shall be English. 

 (e) The decision of the majority of arbitrators shall be final and binding upon both 

parties.  The cost and expenses of Arbitration proceedings will be paid as determined 

by the arbitral tribunal.  However, the expenses incurred by each party in connection 

with the preparation, presentation, etc. of its proceedings as also the fees and 

expenses paid to the arbitrator appointed by such party or on its behalf shall be borne 

by each party itself. 

 (f) Where the value of the contract is Rs.50 millions and below, the disputes or 

differences arising shall be referred to the Sole Arbitrator.  The Sole Arbitrator should 

be appointed by agreement between the parties; failing such agreement, by the 

appointing authority, namely the President of the Institution of Engineers (India). 

 (g) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the owners shall not be withheld, 

unless they are the subject matter of the arbitration proceedings. 

 

5. PROTECTION OF ENVIRONMENT: 

 

 Add the following as GCC Clause 16.2: 

 

 The contractor shall take all reasonable steps to protect the environment on and off the Site 

and to avoid damage or nuisance to persons or to property of the public or others resulting 

from pollution, noise or other causes arising as a consequence of his methods of operation. 

 

 During continuance of the contract, the contractor and his sub-contractors shall abide at all 

times by all existing enactments on environmental protection and rules made there under, 
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regulations, notifications and bye-laws of the State or Central Government, or local authorities 

and any other law, bye-law, regulations that may be passed or notification that may be issued 

in this respect in future by the State or Central Government or the local authority. 

 

 Salient features of some of the major laws that are applicable are given below : 

 

 The Water (Prevention and Control of Pollution) Act, 1974, This provides for the prevention 

and control of water pollution and the maintaining and restoring of wholesomeness of water.  

'Pollution' means such contamination of water or such alteration of the physical, chemical or 

biological properties of water or such discharge of any sewage or trade effluent or of any other 

liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is likely 

to, create a nuisance or render such water harmful or injurious to public health or safety, or to 

domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and health 

of animals or plants or of aquatic organisms. 

 

 The Air (Prevention and Control of Pollution) Act, 1981, This provides for prevention, control 

and abatement of air pollution. 'Air Pollution' means the presence in the atmosphere of any 'air 

pollutant', which means any solid, liquid or gaseous substance (including noise) present in the 

atmosphere in such concentration as may be or tend to be injurious to human beings or other 

living creatures or plants or property or environment. 

 

 The Environment (Protection) Act, 1986, This provides for the protection and improvement of 

environment and for matters connected therewith, and the prevention of hazards to human 

beings, other living creatures, plants and property.  'Environment' includes water, air and land 

and the inter-relationship which exists among and between water, air and land, and human 

beings, other living creatures, plants, micro-organism and property.  

The contractor shall take all reasonable steps to protect the environment on and off the work 

sites and to avoid damage or nuisance to persons or to public or private properties resulting 

from pollution, noise or other causes arising as consequences of the methods of operation. 

These environmental management and conservation measures, including the ones described 

below, are incidental to work and to the quality of workmanship, and payment for these are 

deemed to be included in the payment for all items described in the bill of quantities.  

¶ Before starting any construction activity, the contractor shall obtain all relevant no-objection 

certificate, consent to operate and consent to establish site, machines and equipments from 

the Gujarat State Pollution Control Board, Gujarat State Groundwater Board, and other 

concerned regulatory authorities, if any. 

¶ The contractor shall mitigate and control all point sources of air, water and soil and noise 

pollution during all stages of construction on all sites, including on temporarily occupied land 

during construction. Contractors shall ensure that no construction material, construction waste 
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or any other pollutant and effluent is discharged into any river, stream or drains; or temporarily 

stored within 20 metre of such rivers and streams.   

¶ Contractors shall not fell any tree, nor clear any vegetative cover on and off the work sites, 

unless specifically directed by the employer in writing. Contractors shall ensure that no forest 

land is used for any construction activity, waste or debris disposal, or any associated activities.   

¶ Contractors shall use only the designated and approved work sites. For all temporary storage 

or equipment sites, for all sites for borrowing of material or waste disposal, Contractors shall 

prepare site redevelopment and restoration plan for each such site, and shall use these sites 

only after such plan is duly approved by the Employers or any other relevant regulatory 

agencies. Each such site shall be methodically restored and redeveloped sufficiently in 

advance of closure of the contract to the satisfaction of the Employer, and the respective 

owners of the sites. If any of such approved sites is originally an agricultural land, top soil up 

to a depth of 30 centimetres from the entire site shall be stripped, stored systematically in well 

protected heaps not exceeding a height of 90 centimetres, and such protected and stored top 

soil shall be used in redevelopment and restoration of sites.  

¶ Contractors shall ensure proper drainage and no stagnation of water on any work sites during 

construction.  

¶ Contractors shall ensure proper signage at all work sites including that at each work site, 

prominent signage should describe the contact address for lodging grievance and suggestions 

from public. Adequate signage should be provided in the vicinity of all work sites to ensure 

convenience of public and traffic.  

¶ Contractors shall ensure that no construction work is undertaken during the night and early 

morning hours (2000 hours 0800 hours) within 100m of any hospital and any such other 

receptors sensitive to noise.  

¶ The contractor shall ensure safe handling transport and storage of hazardous materials and 

wastes if any, including lubricants, oils etc., on and off the work sites, including that all 

required materials, equipment and processes shall be in place before any such use of 

hazardous materials, or disposal of hazardous wastes arise.  

¶ The contractor shall ensure that all required measures for safeguarding health and 

occupational safety of all workers employed, and all public in the vicinity of the work sites, as 

per liberal interpretation of all existing laws and regulations. These would include, among 

others, (i) provision of adequate number and quality of work camps, workers’ accommodation; 

sanitation facilities separate for men and women; potable drinking water facilities; (ii) provision 

of first-aid, basic medicine  and medical kits with qualified personnel to administer these; 

readiness and provision for ambulance; provision and organization of crèche facilities for 

children of women employed; (iii) provision and enforcement of all personal safety gears and 

equipments, including dust masks, helmet, appropriate footwear, noise plug, gas masks, etc; 

(iv) provision of clear prominent safety signs and warnings; and (v) awareness campaign 
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among workers on health, hygiene and personal safety. Contractors shall also ensure that no 

child is employed or working on any of the work sites at any period during the contract.  

¶ Contractor shall ensure that all construction work or any other associated activities 

immediately stop within 100 meter of any site where any archaeological or cultural properties 

or any other relics are discovered during any excavation. In such events, the Employer and 

the State Department of Archaeology shall be notified promptly, and no work shall resume 

until expressly permitted by the State Department of Archaeology and/or SPMU.  

¶ The contractor shall ensure that existing utilities, including electricity and telephone services, 

are not disrupted during construction. The contractor will prepare a plan for shifting, if 

required, of these utilities and obtain the necessary approvals sufficiently in advance of actual 

relocation of such utilities.  

¶ Contractor shall ensure that access to any public or private property is not obstructed due to 

construction or related activities. In cases where digging or other construction activities have 

to be carried out in close proximity to public or private properties and obstruction is 

unavoidable, the contractor will plan and provide adequate and safe temporary access. On 

completion of the activity, the contractor will ensure that the site and access is restored to its 

original state. 

¶ Contractor shall ensure that any construction activity at any work site which may result in 

disruption of water supply to any neighborhood, property or household is approved sufficiently 

in advance of beginning of such construction activity. In all such cases, the contractor shall 

ensure that the work starts only after confirmation from Employers that sufficient and adequate 

early notice has been provided to the affected neighborhood, property or household.    

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 

purpose of providing immediate relief to the persons affected by accident occurring while 

handling hazardous substances and for matters connected herewith or incidental thereto. 

Hazardous substance means any substance or preparation which is defined as hazardous 

substance under the Environment (Protection) Act 1986, and exceeding such quantity as may 

be specified by notification by the Central Government. 

6. LIQUIDATED DAMAGES: 

 Sub-clause 47.1: 

 Please substitute the last sentence with the following: 

 “Time is the essence of the contract and payment or deduction of liquidated damages shall not 

relieve the contractor from his obligation to complete the work as per agreed construction 

program and milestones or from any other of the contractor’s obligations and liabilities under 

the contract.” 

7. Payment for Variation (Clause 38 & 40) 
  
 Any variations in the quantities during the time of execution, payments shall be made only as 

per quoted rate. No variation rate will be applicable in this contract for any increased or 

decreased quantities. GCC clause 38 and 40 shall not be applicable and stands deleted. 
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Contract Data 

 

Items marked "N/A" do not apply in this Contract. 

The following documents are also part of the Contract:    Clause Reference 

· The Schedule of Operating and Maintenance Manuals   [58] 

 

· The Schedule of Other Contractors      [NA] 

 

· The Schedule of Key Personnel      [9] 
 

· The Methodology and Program of Construction & Environmental Management Plan 

The Schedule of Key and Critical equipment to be deployed on the work as 

per agreed program of construction     [27] 

·  Site Investigation reports      [14] 
 

The Borrower is Government of India and SPMU Gujarat is a recipient of the 

credit under ICZM             [1.1] 

The World Bank means “International Bank for Reconstruction and Development (IBRD)” or 

International Development Association (IDA), “as appropriate],  
 

The above insertions should correspond to the information provided in the Invitation of Bids.  

The Employer is 

  Name:    The Chief Conservation of Forest. 

                   Van Sankul, Marine National park, 

     Jamnagar. 

  Address: As above. 

Name of authorized Representative: _____ 

The Engineer is         [1.1] 

  Name:  As nominated By MNP 

The Adjudicator appointed jointly by the Employer and Contractor is: 
 

 *Name : Mr. S V Ahuja      [1.1] 

  *Address  :  Rt. Chief Engineer, GWSSB, Shardhadeep Society,  

B/h central school, Kalavad Road, Rajkot 

THE NAME AND IDENTIFICATION NUMBER OF THE CONTRACT IS: 

 SUPPLY, INSTALLATION, COMMISSIONING  OF PNEUMATICALLY CONTROLLED STATE-OF-

THE-ART 16-SEATS SIMULATED THEATRICAL SHOW INTEGRATED WITH 4D SFX AT NEW 

INTERPRETATION CENTER, MARINE NATIONAL PARK, NARARA, JAMNAGAR  

BID No: SPMU /ICZMP/ NCB /02/2016-17 
                                                                                                                            

The Start Date shall be the date of issue of notice to proceed with the work. [1.1]  

The Intended Completion Date for the whole 

of the Works is FOUR month with the following milestones:              [17, 28] 

Milestone dates: 
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Physical works to be completed                 Period from the date of issue of 

notice to proceed  with the work 

 

Milestone Physical Work  % of work to be completed 

under the milestone 

1 First months from the date of award of contract 15%  

2 Two  months from the date of award of contract 30% 

3 Three months from the date of award of contract 30% 

4 Four months from the date of award of contract 25% 

 

The following documents also form part of the Contract:                              [2.3]                                                                                                   

The Contractor shall submit a revised Program including Environmental Management Plan for the 

Works (in such form and detail as the engineer shall reasonably prescribe) within 14 days of delivery 

of the Letter of Acceptance.                              [27] 

[This program should be in adequate detail and generally conform to the program submitted along with 

bid in response to ITB Clause 4.3 (k).  Deviations if any from that should be clearly explained and 

should be satisfactory to the Engineer]  

The Site Possession Dates shall be:         [21] 

 Within 15 days of notice to procède with the Works  

The Site is located at Narara Jamanagar City, Gujarat       [1] 

The Defects Liability Period is 1 years from the date of certification of completion of 

works. (Where sectional completion certificate is issued this will apply from those dates for 

those sections).                                   [35]                                                                                                                              

Insurance requirements are as under:                  [13] 

  Minimum Cover 
for Insurance 

Maximum deductible 
for Insurance 

(i) Works and Plant and Materials  of 16-SEATS 

SIMULATED THEATRICAL SHOW INTEGRATED 

WITH 4D SFX 

100% 100% 

(ii) Loss or damage to Equipments  100% 100% 

(iii) Other Property   

(iv) Personal injury or death insurance: 
a) for other people; 

Rs. 1 Lakhs Rs. 1 lakhs 

 b) for Contractor’s Employees Rs. 1 Lakhs In accordance with the 
statutory requirements applicable to India 

 

The following events shall also be Compensation Events:     Nil                                      [44] 

The period between Program updates shall be 90 days.     [27]  

The amount to be withheld for late submission of an updated 

Program shall be 0.1 % the contract value      [27]  

The language of the Contract documents is English     [3] 

  

The law which applies to the Contract is the laws of Union of India   [3]  

The currency of the Contract is Indian Rupees.              [46] 

Fees and types of reimbursable expenses to be paid to the Adjudicator            [24] 
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Rs. 7000/ per day plus other out of pocket expenses as per actual on    

 

Appointing Authority for the Adjudicator:             The Chief Conservation of Forest. 
                                           Van Sankul, Marine National park, 
                                             Jamnagar.     [26] 
 

The proportion of payments retained (retention money) shall be 5% from each bill subject to a 

maximum of 5% of final contract price  

Payment Certificate                   [42]           

Payments                   [43]  

The liquidated damages will be calculated at the rate 0.05 % of the contract price per day with a 

maximum as 10% of the contract value       (49)  

The amounts of the advance payment are:  Deleted                                     [51] 

 

                                                                   

Performance Security for 5 per cent of contract price plus ---------- as additional security for 

unbalanced bids [in terms of ITB Clause 34].          [52] 

The standard form of Performance Security acceptable to the Employer shall be an unconditional 

Bank Guarantee of the type as presented in Section 8 of the Bidding Documents.   

*The date by which operating and maintenance manuals are required is within [54] 28 days of issue of 

certificate of completion of whole or section of the work, as the case may be. 

                                                       

*The date by which “as-built” drawings (in scale …) in 2 sets are required is within 28 days of issue of 

certificate of completion of whole or section of the work, as [54] the case may be.  

 

The amount to be withheld for failing to supply “as built” drawings and/or operating and maintenance 

manuals *by the date required is Rs. 0.5% of contract value 

 

The following events shall also be fundamental breach of contract:          [59.2] 

 

1. The Contractor has contravened Sub-clause 7 of GCC read with SCC and Clause 9.0 

of GCC 

2. The contractor does not adhere to the agreed construction program and agreed 

environmental management plan (Clause 27 of GCC) and also fails to take 

satisfactory remedial action as per agreements reached in the management meetings 

(Clause 30) for a period of 60 days. 

3. The contractor fails to carry out of the instructions of Engineer within a reasonable 

time determined by the Engineer in accordance with GCC Clause 16.1 and 23.1. 

 

The percentage to apply to the value of the work not completed [60] representing the Employer's 

additional cost for completing the Works shall be 20 percent. 
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SECTION 5: SPECIFICATIONS 
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SPECIFICATIONS 

 

1. The bidder should use pneumati cs or compressed air as the driving medium for the 

motion bases for the theatrical show. Pneumatic/compressed air operation is to be 

offered because:  

¶ Low and simple maintenance requirement.  

¶ Low cost spares.  

¶ Safety ð no hot very high pressure fluid.  

¶ No hea t to be dissipated.  

¶ Compact power source.  

¶ Riders are not seated above hot and very high pressure fluid.  

¶ If air escapes it is a natural substance without any hazard or risk.  

¶ Less complicated ð a single power source for motion and special effects.  

 

2. The motio n bases for the theatrical show should be a genuine 3 degrees of freedom 

(DOF) motion base having three pneumatic cylinders.   

¶ Roll from level: +7 deg, -7 deg, total 14 deg.  

¶ Pitch from centre position: +16 deg, -20 deg, total 36 deg  

¶ Heave: Total 100mm.  

 

3. To achieve a high quality ride simulation experience the motion base must incorporate 

proportional servo valves that provide speed of movement control, partial movements 

and variable degree of acceleration. Simple on -off type solenoid valves are not 

accept able.  

 

4. The control system should offer a variable gain which can control the speed of 

movement therefore lower gain will give a ôsofterõ ride and higher gain a more vigorous 

ride.  

 

5. The seats should be of sports style racing seats. It should hold the ride r very securely and 

this should be further complemented by having a footrest and two grab handles.  It 

should use an FRP shell together with detachable cushioning and cover.  Being 

detachable means that maintenance or even replacement should be simple and quick. 

Control gear and pneumatic equipment should be installed under the seat and 

accessible by removable panels.  There should be separate pneumatic circuits for motion 

and special effects and each should incorporate a pressure regulator and micron filte r. 

All pneumatic equipment should be of reputed company make.  

 

6. The simulated theatrical show should consists of 4 nos. of bases having 4 seats each, i.e. 

total 16 nos. of seats  

 

7. Special effects to be provided in the seats viz., neck blast, back vibrator, l eg tickler, air 

blast, facial water spray.  

 

8. There should be following special effects in the theatre viz., wind, smoke, aroma, strobes 

bubbles and snow.  

 

9. The bidder will have to supply and install pneumatic supply pipe network and control 

cable.  

 

10. The pneum atic station should have exceptional levels of filtration and air treatment 

normally only found in food and pharmaceutical grade installations.  This should include a 

carbon filter to remove all oil and smell so the air sprayed is pure and clean. Active ai r 

dryer removing moisture for long life of the system and components. The pneumatic 

compressor station should comprise of low noise, vibration  less, high efficiency ELGI/Atlas 
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Copco screw compressor in compact housing/construction with air receiving tank a nd 

controls plus oil and moisture separator, micron filter, active carbon filter (refrigerated) air 

dryer (in separate enclosure) of 10HP capacity.  

 

11. Screen size should be 5m x 3m. The projection resolution should be in HD720 comprising of 

2 nos. of projec tors each of 3000 lumens, i.e. total 6,000 lumens  minimum. Manufacturer 

should be one of the following makes: Panasonic/BenQ/Mitsubishi/Epsom. 3D Specs: 32 

nos. should be supplied.  

 

12. 3D viewing system should be specifically designed for this type of Theater s. The 3D viewing 

should have circular polarisation that should provide excellent 3D images combined with 

synchronized movement and the involvement of special effects to make it real and 

exciting. It should involve the wearing of lightweight and apparently  simple glasses that 

can be used over regular spectacles if worn. No cumbersome headsets are required and 

the colours on the screen should be bright and vibrant with excellent depth perception 

and detail.  There should be no flickering and the eyes and bra in are not required to 

adapt to unnatural convolutions that may cause eye strain and headaches.   

 

13. Powerful surround system matching Dolby 5.1 (speakers at 5 locations + sub woofer(s).  

Sound software should create 5.1 matrix from standard stereo video sou rce. (If video 

source is Dolby Digital, Dolby Pro Logic II or Dolby Surround etc then discrete 5.1 sound is 

played.  Output therefore depends on video source). Total 1100W RMS amplifier, 2 nos. 

main speakers, 1 nos. centre speakers, 2 nos. rear speakers, 2  nos. sub woofers.  

 

14. The bidder must provide atleast 10 nos. of 3D ride films from public domain.  

  

15. The bidder must also specify the following to be provided by the tenderer.  

¶ Power requirement.  

¶ Details of space layout drawing with respect to minimum area  required and finishing 

work.  

¶ Any other details required from the tenderer with respect to installation of the special 

effects.  

¶ The ride area and the control room will be made air conditioned by the department. 

Bidders need to specify the details in the technical bid.  

¶ Bidder needs to provide a detailed layout plan / drawing (no civil construction 

drawing) along with the tender documents to enable CORPORATION to get the 

construction of the theatre and the control room ready at site.  

¶ Approved make of mate rials given below. The bidders will have to provide 

components/equipment in strict compliance with the manufacturer/makes/brand, 

list of which is given below. All the participants needs provide unconditional 

acceptance of this by signing each page of the s chedule as a token of 

acceptance . The scanned copy of all such pages is to be uploaded along with the 

technical bid. Non compliance to this will lead to rejection of the bids without 

assigning any reasons thereof and the tenders will not be considered for further 

evaluation.  

 

1 S Particulars Make of materials 

1 

Low noise, vibration  less, high efficiency compressor in 

compact housing/construction with air receiving tank and 

controls, oil and moisture separator, micron filter, active 

carbon filter air dryer. C apacity 10HP. 

Elgi/Atlas Copco  

2 

High Definition (1280 x 720) projection system comprising of 2 

nos. of projectors suitable for wide screen projection each of 

3000 lumens, i.e. total light output 6,000 lumens.  

Panasonic/BenQ/

Mitsubishi/Epsom  
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3 

Powerful surround system matching Dolby 5.1 (speakers at 5 

locations + sub woofer(s).  Sound software will create 5.1 matrix 

from standard stereo video source. (If video source is Dolby 

Digital, Dolby Pro Logic II or Dolby Surround etc then discrete 

5.1 sound is pl ayed.  Output therefore depends on video 

source)  

 

1100W RMS amplifier, 2 nos. main speakers, 1 nos. centre 

speakers, 2 nos. rear speakers, 2 nos. sub woofers.  

Speakers: Main 

drivers of P 

Audio/Ahuja  

Amplifiers: 

Crown/Yamaha/Q

SC/Soundstandard

/Equivalent  

5 3D screen 5m x 3m with frame  Harkness Hall of UK 

6 Imported 3D specs ð 32 nos. 

From reputed 

companies in 

USA/Europe  

7 
Control system with electrical components, controllers for 

different features, etc.  

Premierworld/Medi

amation/Simnoa  

8 10 nos. 3D Ride films  
Films in public 

domain  

9 

4 nos. of fabricated pneumatic motion base, each having the 

under  mentioned specifications:  

¶ Roll from center: +7 х, -7х total 14 х (max.)  

¶ Pitch from center: +16 х, -20х total 36 х (max.)  

¶ Heave: Total 100mm (max.)  

Premierworld/M edi

amation/Simnoa  

10 
16 nos. of Sports Style Racing Seats  Premierworld/Medi

amation/Simnoa  

11 
Special effects in the seats: Neckblast, back vibrator, leg 

tickler, air blast, facial water spray.  

Premierworld/Medi

amation/Simnoa  

12 
Wind machine (2 nos.) Sm oke machine (2 no.), Bubble 

machine (1 nos.), Strobes (2 nos.) and Snow machine (1 no.)  
Reputed  

 

1. Included in Scope of Supply of the bidder: 

¶ Pre installation: services of one Customer Service Engineer/Representative for 

two days on site to inspect/advise o n items in departmentõs scope. If any 

other visits are required they will be on chargeable basis.  

¶ Services of CSE/CSR(s) as required for installation work as specified below for 

period of ten days on site. During this time CORPORATIONõs operator or 

person nel will be trained in maintenance and operation. If CSE/CSR(s) due to 

no fault of bidder are requested to or have to remain for longer than ten days 

then extra days will on a chargeable basis.  

¶ Supply of equipment as specified  

¶ Installation of compressor station, motionbases, screen, projectors, SFX, control 

system, sound system.  

¶ Commissioning and trials and trial run for hand over.  

¶ Training of operator or other qualified/suitable personnel in maintenance and 

operation.  

¶ Hand over manuals and documentati on  

 

2. To be provided by Client: 

 

¶ Sign off as acceptance of the drawing vendor provides that details all 

dimensional and site requirements.  

¶ Providing space and rooms/partitioning to required dimensions (site to be 

clean, ready and dust free prior to work sta rting).  

¶ Access to site on all working days and hours.  

¶ All civil work, carpentry etc.  
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¶ Providing electrical power of requisite capacity and quality (stable voltage 

and ôcleanõ supply) at specified points.  

¶ Suitable stepped platform for bases, if of civil construction then with 

foundation pockets .  

¶ Conduit or channels for cabling etc.  

¶ Supply of water as required for SFX, drinking standard.  

¶ Supply of liquids as required for SFX after trial run.  

¶ All lighting and signage.  

¶ Acoustical treatment and fixing p rovided brackets.  

¶ Furnishing, painting and flooring.  

¶ Fans and or a -c, extractor fan in machine space.  

¶ Air conditioned space for control system.  

¶ Labour for handling, unloading, assisting etc.  

¶ For online trouble shooting we will provide a broadband conn ection.  

¶ Anything not specifically mentioned  

 

Warranty 
 

1. Contractor must warrant its products against defects in material or 

workmanship for a period of twelve months from date of despatch from its 

factory or eleven months from date of commissioning whiche ver is earlier.  
 

2. If in the opinion of contractor after due investigation the problem is found to 

result from a defect in material or workmanship the defective part or parts will 

either be repaired or replaced at the option of contractor. The repaired or 

replaced parts will be covered by the remaining balance of the original 

warranty. Defective parts where replaced will be the property of contractor. 

Contractor at its discretion may ask for a part or parts to be shipped back to it 

freight paid and after rep air or replacement will be shipped back to the site 

freight paid.  
 

3. Contractor will not be liable for any consequential costs or damages including 

third party liability how -so-ever caused or arising.  
 

4. This warranty applies only to products manufactured by  the contractor and 

thereby carrying its brand or brand names. These products are:  

4 (a)  Computer based control system and all electronic and communication 

parts of the control system  

¶ Electrical control panel  

¶ MotionchairÊ base with seats  

¶ In-seat SFX  

4 (b)  This warranty does not cover products not manufactured by contractor 

but supplied by it singularly or as part of the theatre or installation and 

this includes but is not limited to:  

¶ Compressor and associated part s thereof  

¶ Laser projector and control/operating system  

¶ Projectors and lamps  

¶ Sound system components eg AV receiver, amplifier, mixer, splitter, 

speakers, powered sub woofer etc  

¶ UPS  

¶ Smoke, bubble and snow machines  

¶ Strobe lights  

¶ Fans  

¶ Screen  
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For such products the actual manufacturerõs warranty, if any, and terms 

thereof will apply.  

4 (c)  The warranty of the smoke, bubble and snow machines against defects 

in material or workmanship should be for a period of six months from 

date of dispatch from the contracto rõs works or five months from date 

of commissioning whichever is earlier. To avail of this warranty the 

machine claimed as defective will be returned to contractorõs works 

freight paid. If determined to be defective the repaired or replacement 

machine will  be shipped back freight paid.  

 

5. This warranty excludes damage or defects directly or indirectly caused by:  

¶ Misuse or mishandling, damage or theft  

¶ Loading a computer with any other programme(s) and using the computer 

for anything other than running the the atre.  

¶ Failure to carry out maintenance, maintain oil levels, clean filters  

¶ Running after a fault has been observed  

¶ Normal wear and tear and deterioration  

¶ Use of injurious chemicals or substances  

¶ Improper cleaning methods or chemicals used  

¶ Irregular electr icity supply particularly but not limited to low and high voltage  

¶ Insects, vermin, animals  

¶ Lightning, flooding, earth subsidence  

¶ Defective civil work  

¶ Lack of air conditioning where this is required ie control room  
 

6. Consumable parts are excluded under the w arranty. Such parts include but are 

not limited to: colour and 3D filters, 3D spectacles, light bulbs, projector lamp 

(may carry manufacturerõs warranty), strobe light, fuses, lubricants, filters.  
 

7. No other warranties or modification hereto expressed or i mplied are valid  
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SECTION 6: DRAWINGS 
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Existing Building at Narara 
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                           SECTION 7: FORMS OF SECURITIES 
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Forms of Securities 

Acceptable forms of securities are annexed. Bidders should not complete the Performance and 

Advance Payment Security forms at this time. Only the successful Bidder will be required to provide 

Performance and Advance Payment Securities in accordance with one of the forms, or in a similar 

form acceptable to the Employer. 

 

Annex A:  Bid Security (Bank Guarantee) 

 

Annex B:  Performance Bank Guarantee 

 

Annex B1:  Performance Bank Guarantee for Unbalanced Items 

 

Annex C:  Deleted 
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Annex A 
 

BID SECURITY (BANK GUARANTEE) 
 
WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") has 
submitted his Bid dated _______________________ [date] for the construction of 
_____________________________________ [name of Contract] (hereinafter called "the Bid"). 
 
KNOW ALL PEOPLE by these presents that We ______________________________ [name of bank] 
of ____________________________ [name of country] having our registered office at 
___________________________________ (hereinafter called "the Bank") are bound unto Additional 
Project Director, State Project Management Unit, Gujarat Ecology Commission  in the sum of 
___________________

1
 for which payment well and truly to be made to the Additional Project 

Director, State Project Management Unit, Gujarat Ecology Commission the Bank binds itself, his 
successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this _________ day of __________ 20____. 
 
THE CONDITIONS of this obligation are: 
 
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the 
Form of Bid; or 

 (2) If the Bidder having been notified of the acceptance of his bid by the Employer during the 
period of Bid validity: 

 
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions 

to Bidders, if required; or 
 

(b) fails or refuses to furnish the Performance Security, in accordance with the 
Instruction to Bidders; or 

 
(c) does not accept the correction of the Bid Price pursuant to Clause 27; 

 
we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer 
will note that the amount claimed by him is due to him owing to the occurrence of one or any of the 
three conditions, specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date ____________________

2
 days after 

the deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it 
may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any 
demand in respect of this guarantee should reach the Bank not later than the above date. 
 
 
DATE _______________ SIGNATURE OF THE BANK _________________________ 
       
WITNESS ____________ SEAL _______________________________________ 
 
_________________________________________________________________ 
[signature, name, and address] 
 
____________________________ 
 

1 The Bidder should insert the amount of the guarantee in words and figures denominated in 
Indian Rupees.  This figure should be the same as shown in Clause 16.1 of the Instructions to 
Bidders. 

 
2     45 days after the end of the validity period of the Bid.   
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Annex B  
PERFORMANCE BANK GUARANTEE 

 
 
To: ______________________________________________ [name of Employer] 

_________________________________________ [address of Employer] 
 
WHEREAS _________________________ [name and address of Contractor] (hereinafter called "the 
Contractor") has undertaken, in pursuance of Contract No. _____ dated ________________ to 
execute  __________________________ [name of Contract and brief description of Works] 
(hereinafter called "the Contract"); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 
the Contractor, up to a total of ____________________ [amount of guarantee] 
1
___________________________ [in words], such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of ____________________ 
[amount of guarantee]

1
 as aforesaid without your needing to prove or to show grounds or reasons for 

your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 
us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract or of 
the Works to be performed hereunder or of any of the Contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 
 
This guarantee shall be valid until ……… (i.e.) 28 days from the date of expiry of the Defects Liability 
Period. 
 
Signature and seal of the guarantor _____________________________ 
Name of Bank ____________________________________________ 
Address ____________________________________________ 
Date ____________________________________________ 
__________________ 
 
1 An amount shall be inserted by the Guarantor, representing the percentage of the Contract 

Price specified in the Contract and denominated in Indian Rupees. 
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Annex B1 

PERFORMANCE BANK GUARANTEE (for unbalanced items) 
 
To: ___________________________________________ [name of Employer] 
_________________________________________ [address of Employer] 
 
WHEREAS _________________________ [name and address of Contractor] (hereinafter called "the 
Contractor") has undertaken, in pursuance of Contract No. _____ dated ________________ to 
execute  __________________________ [name of Contract and brief description of Works] 
(hereinafter called "the Contract"); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 
the Contractor, up to a total of ____________________ [amount of guarantee] 
1
___________________________ [in words], such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of ____________________ 
[amount of guarantee]

1
 as aforesaid without your needing to prove or to show grounds or reasons for 

your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 
us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract or of 
the Works to be performed hereunder or of any of the Contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 
 
This guarantee shall be valid until …….. (i.e.) 28 days from the date of issue of the certificate of 
completion of works. 
 
Signature and seal of the guarantor _____________________________ 
Name of Bank ____________________________________________ 
Address ____________________________________________ 
Date ____________________________________________ 
__________________ 
 
1 An amount shall be inserted by the Guarantor, representing additional security for unbalanced 

Bids, if any and denominated in Indian Rupees. 
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Additional Project Director, ICZM Unit, Gujarat State Project Management Unit 

 
TENDER NOTICE NO. SPMU/ICZMP/ NCB/01/2016-17. 

 
 

Tender Document 
For 

SUPPLY, INSTALLATION, COMMISSIONING OF PNEUMATICALLY CONTROLLED 

STATE-OF-THE-ART 16-SEATS SIMULATED THEATRICAL SHOW INTEGRATED WITH 4D 

SFX AT NEW INTERPRETATION CENTER, MARINE NATIONAL PARK, NARARA, 

JAMNAGAR 

 
BID No: SPMU /ICZMP/ NCB/02/2016-17 

 
IDA Credit Number: #0146-IN 

 

March- 2017. 
 
 
 

1)  Date of download: From: 10/03/2017 to 10/04/2017 on www.geciczmp.com 

 

(2)        Last of Date of Submission of Tender Fees, EMD & Other Documents: 11/04/2017 upto 12:00 

hours 

 

(4)  Date of Tender  Opening: 11/04/2017 at 12:30 hours 

 
 
 
 

Additional Project Director, 

ICZMP Unit, 

Gujarat State Project Management Unit, 

Gujarat Ecology Commission, 

Block NO. 18, 1
st

 Floor, Udyog Bhavan, 

Gandhinagar 
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PRICE SHEET 
 
Earnest Money Paid: Rs 50,000/- (Demand Draft in favour of Add. Project Director, Gujarat State 
Project Management Unit, ICZM Project /Bank Guarantee) To be submitted as prescribed in 
Nationalized Bank and valid for (90 days + 45 days) i.e.      24/08/2017 
 
Date of Opening of Tender: 11/04/2017 at 12.30 Hours 
Name of Work:  

SUPPLY, INSTALLATION, COMMISSIONING OF PNEUMATICALLY CONTROLLED STATE-OF-

THE-ART 16-SEATS SIMULATED THEATRICAL SHOW INTEGRATED WITH 4D SFX AT NEW 

INTERPRETATION CENTER, MARINE NATIONAL PARK, NARARA, JAMNAGAR 

 
 
I / We am / are willing to carry out work at _____________________ % above / below* percent 
(should be written in figures and words) of the estimated cost, as mentioned above. Amount of 
my / our tender works out for Rs. ________________ (in figures) 
 
Rupees ____________________________________ (in words) 
 
Note : * Please strike out above or below, whichever is not applicable. 

 
 
 

Add. Project Director, 
ICZM Unit, 

Gujarat State Project Management Unit, 
Gandhinagar 

Company’s seal: 
Date: 
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SECTION 8: BILL OF QUANTITIES 
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PRICE SCHEDULE   
 

Sr. 

No.  

Brief Descriptio n of the Works  Quan -

tity  

Rate  Amount  

 SUPPLY, INSTALLATION, COMMISSIONING OF PNEUMATICALLY CONTROLLED 

STATE-OF-THE-ART 16-SEATS SIMULATED THEATRICAL SHOW INTEGRATED WITH 

4D SFX AT NEW INTERPRETATION CENTER, MARINE NATIONAL PARK, NARARA, 

JAMNAGAR ,as under  

1 Low noise, vibration less, high efficiency 

compressor in compact housing/construction 

with air receiving tank and controls, oil and 

moisture separator, micron filter, active carbon 

filter air dryer. Capacity 10HP.  

1 Nos.   

2 High Definition (1280 x 720 ) projection system 

comprising of 2 nos. of projectors suitable for 

wide screen projection each of 3000 lumens, 

i.e. total light output 6,000 lumens.  

2 Nos.   

3 Powerful surround system matching Dolby 5.1 

(speakers at 5 locations + sub woofer(s).  

Sound software will create 5.1 matrix from 

standard stereo video source. (If video source 

is Dolby Digital, Dolby Pro Logic II or Dolby 

Surround etc then discrete 5.1 sound is played.  

Output therefore depends on video source)  

 

 

Job 

Work 

  

4 1100W RMS amplifier , 2 nos. main speakers, 1 

nos. centre speakers, 2 nos. rear speakers, 2 

nos. sub woofers.  

Job 

Work 

  

5 3D screen 5m x 3m with frame  1 Nos.   

6 Imported 3D specs ð 32 nos. 32 Nos.   

7 Control system with electrical components, 

controllers for different f eatures, etc.  
Job 

Work 

  

8 10 nos. 3D Ride films  10 Nos.   

9 4 nos. of fabricated pneumatic motion base, 

each having the under mentioned 

specifications:  

Roll from center: +7 °, -7° total 14 ° (max.)  

Pitch from center: +16 °, -20° total 36 ° (max.)  

Heave: To tal 100mm (max.)  

4 Nos.    

10 16 nos. of Sports Style Racing Seats  16 Nos.   

11 Special effects in the seats: Neckblast, back 

vibrator, leg tickler, air blast, facial water spray.  
Job 

Work 

  

12 Wind machine (2 nos.) Smoke machine (2 no.), 

Bubble machin e (1 nos.), Strobes (2 nos.) and 

Snow machine (1 no.)  

Job 

work  

 

  

 Total Rs.  
 

Note: 
1) Item for which no rate or price has been entered in will not be paid for by the Employer when 

executed and shall be deemed covered by the other rates and prices in the Bill of Quantities 
(refer: ITB Clause 14.2 and GCC Clause 43.3). 

 
2) Unit rates and prices shall be quoted by the bidder in Indian rupee [ITB Clause 15.1]. 
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3) Where there is a discrepancy between the rate in figures and words, the rates in words will 
govern. [ITB Clause 29.1(a) ] 

4) Where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB Clause 29.1 (b)]. 

5) The bidders shall quote the rates considering the BOQ, Drawings, technical specifications, IS 
code requirements etc. 
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 INTEGRATED COASTAL ZONE MANAGEMENT PROJECT 

State Project Management Unit 

Gujarat Ecology Commission  

Udyog Bhavan, Block No. 18, 1 st Floor, Gandhinagar ð 382 010, Gujarat  

BID No. SPMU /ICZMP/ NCB /02/2016-17 

National Competitive Bidding (NCB) 

The Government of India has received a credit from the International Development 

Association towards the cost of 222 million US dollars equivalent towards implementing the 

Integrated Coastal Zone Management Project (ICZMP) and intends to apply a part of the 

funds to cover eligible payments under the contracts for construction of works as detailed 

below. Bidding is open to all bidders from eligible source countries as defined i n the IBRD 

Guidelines for Procurement.   Bidders having experience of execution of similar type of work 

can participate. Bidders are advised to note the minimum qualification criteria specified in 

Clause 4 of the Instructions to Bidders in the bid documents to qualify for consideration for the 

award of the contract. 

The Additional Project Director, State Project Management Unit, Gujarat Ecology Commission 

for and on behalf of Chief Conservator of Forests, Marine National Park, Jamnagar now invites 

Single Stage Single Envelope sealed and super scribed bids for the Marine Interpretation 

centre related works detailed in the table below.  The bidders may submit bids for the 

following work as per Instructions to Bidders.  

Name of the Work Estimated cost 

put to bid in INR 

Bid 

Security 

Cost of Bid 

Document 

Period of 

completion 
SUPPLY, INSTALLATION, 

COMMISSIONING FOR A 

PNEUMATICALLY CONTROLLED 

STATE-OF-THE-ART 16-SEATS 

SIMULATED THEATRICAL SHOW 

INTEGRATED WITH 4D SFX AT 

NEW INTERPRETATION CENTER, 

MARINE NATIONAL PARK, 

NARARA, JAMNAGAR .  

Rs .50,00,000/- Rs.50,000/- 

 

 

Rs.2500/- 

 
4 Months 

 

Interested eligible bidders may obtain further information from and inspect bidding 

documents at the office of the Additional Project Director, State Project Management Unit 

(SPMU), Gujarat Ecology Commission, Udyog Bhavan, Block No 18, 1 st Floor, Gandhinagar ð 

382 010, Gujarat, India. Phone No. 079 -23257656, Fax No. 079-23257657, Email: 

mail@geciczmp.com  from  10/03/2017 to 10/04/2017 .The interest ed bidders may also contact  

Chief Conservator of Forests , Marine National Park, Jamnagar for any clarification or 

information  
A complete set of Bid documents may be purchased by the interested bidders on 

submission of a written application at the above address from 10/03/2017 to 

10/04/2017 and upon payment of nonrefundable fee of Rs. 2500/ - for the bid in the 

form of a demand draft from a scheduled bank payable to the Additional Project 

Director, State Project Management Unit, Gujarat Ecology Commission payable at 

Gandhinagar, Gujarat. Bidding documents requested by mail will be dispatched by 

registered/speed post on payment of an extra amount of  Rs. 1000/-. The Additional 

Project Director, SPMU will not be held responsible for the postal delay if any, i n the 

delivery of the documents or non -receipt of the same.  
 

mailto:mail@geciczmp.com
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Bidding will be conducted through the Single Stage Single Envelope, National Competitive 

Bidding Procedure specified in the World Bank Guidelines for procurement under IBRD Loans 

and IDA Credits .  
 

Bids must be accompanied by bid security of the amount specified for the work in the table 

as above, drawn in favour of Additional Project Director, State Project Management Unit, 

Gujarat Ecology Commission. Bid security will have to be in any one of t he forms as specified 

in the bidding document and shall have to be valid for 45 days beyond the validity of the bid.  
 

Bids must be delivered to Additional Project Director, State Project Management Unit, Gujarat 

Ecology Commission, Udyog Bhavan, Block No. 18, 1st Floor, Gandhinagar, Gujarat, India on 

or before 12:00 hours on 11/04/2017  and will be opened on the same day at 12:30 hours, in 

the presence of the bidders who wish to attend.  If the office happens to be closed on the 

date of receipt of the bids as specified, the bids will be received and opened on the next 

working day at the same time and venue.  
 

 

Other details can be seen in the bidding documents.  

 

 

Add. Project Director 

SPMU-ICZM Project 

Gujarat Ecology Commission 

Gandhinagar 
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INTEGRATED COASTAL ZONE MANAGEMENT PROJECT  

State Project Management Unit (SPMU) 

Gujarat Ecology Commission 

Udyog Bhavan, Block No. 18, 1
st
 Floor, Gandhinagar ï 382 010, Gujarat 

                                                         National Competitive Bidding (NCB) 

The SPMU invites single envelop sealed bids for  for  Supply, installation, commissioning 

for a pneumatically controlled state -of -the -art 16 -seats simulated theatrical show 

integrated with 4D SFX at New Interpretation Cente r, Marine National Park, Narara, 

Jamnagar.   under the World Bank funded ICZM Project.  
 

 BID No. SPMU/ICZMP/NCB/02/2016-17 
 

Estimated Cost of 

work 

Rs. 50,00,000/ - 

Bid Security (EMD) Rs. 50000/ - 

Bid Document Cost Rs. 2500/- 

Starting sale of Bid 

Document/ Last 

date of sale of bid 

document 

10/0 3/201 7 to 10/0 4/201 7 

Last Date & Time for 

Bid Submission  

11/04 /201 7up to 12:00 Hrs. & Opening at 12:30 

Hrs. on same day.  

Stipulated time for 

completion of work 

04 months  

 

The Invitation for Bid [IFB] which includ es detailed instructions for submission of bids 

and all other relevant information is available on www.geciczmp.com  

 
       Add. Project Director, SPMU -ICZM Project  

email: mail@geciczmp.com; Tel: 079 -23257656, 23257659 

 
 
 

http://www.geciczmp.com/


 
 

 

    


